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PROJECT SUMMARY

1. Intent & Project Overview

It is the intent of Washington County, Utah, (“County”) to obtain competitive construction bids 
and proposals from qualified contractors for the physical construction (excluding design) of a 
new detention basin and associated earthen drainage infrastructure located at:

Washington County Legacy Park, 5500 West 700 South, Hurricane, Utah 84737.

2. Background and Objective

Washington County Legacy Park requires improved flood mitigation and storm water handling 
capabilities. The objective of this project is to construct a functional detention basin along with 
complementary earthen drainage infrastructure to properly manage site runoff, protect county 
assets, and ensure appropriate drainage capacity across the Legacy Park grounds.
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PART 1

BID DOCUMENTS
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1.1 PUBLIC NOTICE

Sealed bids will  be received for the construction of the project titled Construction of Flood Mitigation 
Infrastructure at Legacy Park. Bids must be submitted by September 30th, 2026, 2:00 PM, to Washington 
County, c/o Elliott Taylor, at the Washington County Public Works Department located in the Washington 
County Office Building, 111 East Tabernacle, St. George, Utah 84770. On the same day and at 111 East 
Tabernacle, in the Commission Chambers on the 4th Floor, Bids will be opened publicly and read aloud. 
Each Bid must be submitted in a sealed envelope, addressed to Washington County, c/o Elliott Taylor, 111 
East Tabernacle, St. George, Utah 84770.  Each sealed envelope containing a Bid must be plainly marked 
on the outside Construction of Flood Mitigation Infrastructure at Legacy Park.

There will be a mandatory pre-bid meeting and site visit at the Legacy Park Fairgrounds – Harmony Building on 
September 23rd, 2026 at 9:00 AM MST.

The Bid includes furnishing all labor, materials, transportation, and services to construct a new detention 
basin and associated earthen drainage infrastructure,  channels,  and spillways at  Washington County 
Legacy Park to properly manage site runoff,  protect  county assets,  and ensure appropriate drainage 
capacity across the Legacy Park grounds.

To view and obtain bidding documents go to: 
[Bidding document link to be provided by Washington County Public Works]

https://www.washco.utah.gov/wp-content/uploads/2026/09/washco-20260920-legacy-park-flood-
mitigation-infrastructure.pdf

If the link does not work, email elliott.taylor@washco.utah.gov

Technical questions regarding the Bidding Documents shall be directed to Elliott Taylor, (435) 301-7671, 
elliott.taylor@washco.utah.gov.

A 100% performance – labor and materials bond will be required on this project. Every Bid shall be 
accompanied by a bid bond in the amount of 5% of the bid, naming Washington County as obligee. This  
bid bond must be issued by a surety company licensed to do business in the State of Utah and be on a 
bond form acceptable to Washington County. The surety company must have an AM Best rating of A or 
higher.

Washington County reserves the right to reject any, or all, bids or to waive any formality or technicality in 
any bid, in the interest of the County.

END OF SECTION
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1.2 INSTRUCTIONS TO BIDDERS

ARTICLE 1 – Bid Opening

1.1 Washington County, hereinafter called “Owner”, shall receive bids for construction of:
Construction of Flood Mitigation Infrastructure at Legacy Park

1.2 Each Bid must be submitted in a sealed envelope addressed to:
Washington County
c/o Elliott Taylor
Public Works Department
111 East Tabernacle
St. George, Utah 84770

1.3 Bids must be submitted by: September 30th 2026, at 2:00 PM
1.4 Bids will be publicly opened and read aloud at the time specified above.
1.5 All bids will be plainly marked with the project name and project number on the outside of the sealed 

envelope. No proposal will be considered which is not properly labeled and signed. Any proposal 
received after the date and time specified above will be returned unopened.

1.6 Bid Form: All Bids must be made on the required Bid Form. All blank spaces for Bid prices must be 
filled in, in ink or typewritten, and the Bid Form must be fully completed and executed when 
submitted. Only one copy of the Bid Form is required. Bids with notations, handwritten marks, non-
specified attachments, or otherwise qualified will not be considered.

ARTICLE 2 – Project Description

2.1 The Bid includes furnishing all labor, materials, transportation, and services to construct a new 
detention  basin  and  associated  earthen  drainage  infrastructure,  channels,  and  spillways  at 
Washington County Legacy Park to properly manage site runoff, protect county assets, and ensure 
appropriate drainage capacity across the Legacy Park grounds.

ARTICLE 3 – Contract Documents

3.1 To view and obtain bidding documents go to: 

https://www.washco.utah.gov/wp-content/uploads/2026/09/washco-20260920-legacy-park-flood-
mitigation-infrastructure.pdf

3.2 Technical questions regarding the Contract Documents shall be directed to the Engineer:
Elliott Taylor, County Engineer
(435) 301-7671 – elliott.taylor@washco.utah.gov 

3.3 The Contract  Documents  contain  the  provisions  required  for  the  construction  of  the  Project. 
Information obtained from an officer, agent, or employee of the Owner or any other person shall not 
affect the risks or obligations assumed by the Contractor or relieve it from fulfilling any of the 
conditions of the contract.

3.4 Each Bidder is responsible for inspecting the site and for reading and being thoroughly familiar with 
the Contract Documents. Failure or omission of any Bidder to do any of the foregoing shall in no way 
relieve any Bidder from any obligation in respect to its Bid.

ARTICLE 4 – Construction Schedule

5.1 The construction schedule is very important to the Owner. Prior to construction start, the successful 
Bidder shall submit a schedule showing all main work categories, phasing, and project milestones.

5.2 Contract Time: The Contract time for this project shall be 90 calendar days to meet substantial 
completion.

5.3 Liquidated Damages: The Contractor agrees to pay, as liquidated damages, the sum of $250 for 
each consecutive calendar day exceeding the set  Contract  Time as provided in the General 
Conditions.
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ARTICLE 5 – Bond and Insurance Requirements

6.1 Bid Bond: Each Bid must be accompanied by a Bid Bond payable to the Owner for five percent (5%) 
of the total amount of the Bid. As soon as the Bid prices have been compared, the Owner will return 
the Bonds of all except the three lowest responsible Bidders. When the Agreement is executed the 
bonds of the two remaining unsuccessful Bidders will be returned. The Bid Bond of the successful  
Bidder will be retained until the Payment Bond and Performance Bond have been executed and 
approved, after which it will be returned. A certified check may be used in lieu of a Bid Bond.

6.2 Performance and Payment Bond: A Performance Bond and a Payment Bond, each in the amount of 
100 percent of the Contract Price, with a corporate surety approved by the Owner, will be required 
for the faithful performance of the contract.

6.3 Attorneys-in-fact who sign Bid Bonds, or Payment Bonds and Performance Bonds must file with 
each Bond a certified and effective dated copy of their power of attorney.

6.4 The party to whom the contract is awarded will be required to execute the Agreement and obtain the 
Performance Bond and Payment Bond within ten calendar days from the date when Notice of 
Award is delivered to the Bidder. The Notice of Award shall be accompanied by the necessary 
Agreement and Bond forms.

6.5 In case of failure of the Bidder to execute the Agreement, the Owner may at its option consider the 
Bidder in default, in which case the Bid Bond accompanying the proposal shall become the property 
of the Owner.

6.6 Upon receipt of acceptable Performance Bond, Payment Bond and Agreement signed by the party 
to whom the Agreement was awarded, the Owner shall sign the Agreement and return to such party 
an executed duplicate of the Agreement. Should the Owner not execute the Agreement, the Bidder 
may, by written notice withdraw its signed Agreement. Such notice of withdrawal shall be effective 
upon receipt of the notice by the Owner.

6.7 Certificates of Insurance: The Bidder to whom the Contract is awarded shall furnish certificates of 
insurance or a certified copy of the insurance policy to the Owner as required in the General  
Conditions.

ARTICLE 6 – Bid Evaluation and Award, and Execution of the Agreement

7.1 Bid Inclusive of All Work: Bids shall include all work called for by the Contract Documents. Bidders 
must satisfy themselves of the accuracy of the estimated quantities, where given, by examination of 
the site  and a  review of  the Contract  Documents,  including Addenda.  After  Bids  have been 
submitted, the Bidder shall not assert that there was a misunderstanding concerning the quantities 
of Work or of the nature of the Work to be done.

7.2 Bid Informalities, Rejection, and Withdrawal: The Owner may waive any informalities or minor 
defects, or reject any and all Bids. Any Bid may be withdrawn in writing prior to the scheduled time 
for the opening of Bids or authorized postponement thereof. No Bidder may withdraw a Bid within 30 
days after the actual date of the opening thereof. Should there be reasons why the contract cannot 
be awarded within the specified period the time may be extended by mutual agreement between the 
Owner and the Bidder.

7.3 Bid Award: Award will be made to the lowest responsible Bidder as determined by the Owner using 
the criteria contained in Owner ordinances governing the award of contracts.

7.4 The Bidder, by evidence of the submission of the Bid, acknowledges that it meets or exceeds the 
specified requirements for related project experience and insurances, and that should the Owner 
discover at any time evidence to the contrary, Bidder agrees to withdraw its Bid and to allow the 
Owner to award the Contract to the next lowest responsible Bidder.

7.5 The Owner may make such investigations as it deems necessary to determine the ability of the 
Bidder to perform the Work, and the Bidder shall furnish to the Owner all such information and data 
for this purpose as the Owner may request. The Owner reserves the right to reject any Bid if the 
evidence submitted by, or investigation of, such Bidder fails to satisfy the Owner that such Bidder is 
properly qualified to carry out the obligations of the Agreement and to complete the Agreement and 
to complete the Work contemplated therein.
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7.6 Notice to Proceed: The Notice to Proceed shall be issued immediately upon execution of the 
Agreement by the Owner. Should there be reasons why the Notice to Proceed cannot be issued 
within such period, the time may be extended by mutual agreement between the Owner and 
Contractor. If the Notice to Proceed has not been issued within the ten day period or within the 
period mutually agreed upon, the Contractor may terminate the Agreement without further liability 
on the part of either party.

7.7 Applicable Law: All applicable laws, ordinances, and the rules and regulations of all authorities 
having jurisdiction over construction of the Project shall apply to the contract throughout.

END OF SECTION
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1.3 BID FORM

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY 
PARK

SUBMITTED TO WASHINGTON COUNTY
C/O: ELLIOTT TAYLOR
PUBLIC WORKS DEPARTMENT
111 EAST TABERNACLE
ST. GEORGE, UTAH 84770

Proposal of                                                                                                            (hereinafter called "Bidder")

organized and existing under the laws of the State of                              doing business as (a corporation,

Partnership, or an individual as applicable)                                                                                                   to 

Washington County (hereinafter called "Owner").

In compliance with the Advertisement for Bids, Bidder hereby proposes to perform all Work for construction 
of the above named Project in strict accordance with the Contract Documents, within the time set forth 
therein, and at the prices stated in the accompanying Bid Schedules.

By submission of this Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies as 
to  its  own  organization,  that  this  Bid  has  been  arrived  at  independently,  without  consultation, 
communication, or agreement as to any matter relating to this Bid with any other Bidder or with any 
competitor.

Bidder hereby agrees to commence Work under this contract on or before a date to be specified in the 
Notice to Proceed and to fully complete the Project within the time set forth in the Agreement. Bidder further 
agrees to pay as liquidated damages, the sum set forth in the Agreement for each consecutive calendar day 
thereafter as provided in Section 15 of the General Conditions.

Bidder acknowledges receipt of the following Addenda:

_______ Addendum No. ____________ Dated _______________________

_______ Addendum No. ____________ Dated _______________________

_______ Addendum No. ____________ Dated _______________________

Bidder certifies that it has visited the site and become familiar with and satisfied itself as to the general, local, 
and site conditions that may affect cost, progress, and performance of the work.

Bidder is familiar with and has satisfied itself as to all federal, state, and local laws and regulations and 
permits that may affect cost, progress, and performance of the work.

Bidder agrees to perform all the work described in the Contract Documents for the following unit or lump 
sum prices.

Bidder will complete the work in accordance with the Contract Documents for the following unit prices. 
Quantities indicated are not guaranteed; they are solely for comparing bids and establishing the initial 
Contract Price. Final payment will be based on actual quantities.
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The Engineer shall check all bids for mathematical errors. If errors have been made in the extension of the 
figures, it will be assumed that the unit prices are correct and the total amounts will be revised to reflect the 
corrections.

BASE BID ITEMS
Construction of Flood Mitigation Infrastructure at Legacy Park

Item No. Description Unit Est. Qty. Bid Unit Price Bid Amount

1 MOBILIZATION LS 1 $ $

2 SWPPP COMPLIANCE & EROSION CONTROL LS 1 $ $

3 DUST CONTROL & WATERING LS 1 $ $

4 CLEARING, GRUBBING & DEMOLITION LS 1 $ $

5 DETENTION EXCAVATION/CUT CY 1,000 $ $

6 ON-SITE STOCKPILING CY 1,000 $ $

7 6" RIP RAP 12" DEEP (EROSION CONTROL AREAS) SF 864 $ $

8 IMPORTED EMBANKMENT STRUCTURAL FILL/COMPACTION CY 3,403 $ $

9 24" CMP CULVERT LF 60 $ $

10 ANTI-SEEP COLLAR EA 6 $ $

11 PIPE END SECTION EA 4 $ $

12 SPILLWAY (GROUTED RIP-RAP APRON INNER/OUTER TOESLOPE) SF 1,620 $ $

13 3'X3' PRECAST W/ GRATE EA 1 $ $

14 MULTI-STAGE OUTLET LS 1 $ $

15 CONCRETE PAD (DRIVING SURFACE/SPILLWAY TOP) LS 1 $ $

16 CHANNEL CUTTING LF 650 $ $

17 HYDROSEEDING W/ NATIVE MIX LS 1 $ $

18 MISC. PARTS, FITTINGS, CONNECTIONS, AND TIE-INS LS 1 $ $

TOTAL BASE BID: $
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BID PROPOSAL SUMMARY

Bidder Name:                                                                                                                           

Total Base-Bid Construction Cost:   $                                                                                      

Total Base-Bid Construction Cost in words:                                                                       

                                                                                                                                                

                                                                                                                                                

Respectfully Submitted:

Business Name: ________________________________ Seal (if Bid is by Corporation)

Representative Name: ________________________________

Signature: ________________________________

Title: ________________________________

Date: ________________________________

Attest Signature: ________________________________

Attest Name: ________________________________

END OF SECTION
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1.4 BIDDER'S GENERAL INFORMATION

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

To verify adequate qualifications and experience, Bidder must submit this sheet, filled out in its entirety, with 
its sealed Bid. Attach additional sheets as required to completely fill out the required information.

Failure to complete any item, or failure to completely and truthfully provide the requested information, shall 
constitute grounds for the Bid to be considered non-responsive and to cause its rejection.

(1) Bidder’s Name and Address:

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

(2) Bidder’s Telephone Number: ______________________________________________________

Facsimile Number: ______________________________________________________________

(3) Contractor's License Primary Classification: __________________________________________

State and License Number: _______________________________________________________

Supplemental classifications held, if any: ____________________________________________

Name of Licensee, if different from above: ___________________________________________

Contractors must obtain the following licenses: Current Utah State Contractor’s license
Any other licenses required by the State of Utah

(4) Attach a list of the prospective subcontractors you expect to use on this project. Owner understands 
that the subcontractors provided may not be the final subcontractors used. A final subcontractor's 
list  must  be presented by the successful  Bidder  at  the Pre-Construction Conference.  Bidder 
understands that Owner reserves the right to accept or reject proposed subcontractors.

END OF SECTION
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1.5 BID BOND

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, __________________________ as

Principal, and ________________________ as Surety, are hereby held and firmly bound unto 

Washington County in the penal sum of $ _________________________ for the payment of which, well 

and truly to be made, we hereby jointly and severally bind ourselves, successors, and assigns.

Signed, this ______ day of _________________, 2026. The condition of the above obligation is such that

whereas the Principal has submitted to Surety a certain Bid, attached hereto and hereby made a part 

hereof to enter into a contract in writing, for the construction of the above named Project.

NOW, THEREFORE,

(a) If said Bid shall be rejected, or

(b) If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of  
Contract attached hereto (properly completed in accordance with said Bid) and shall furnish a Bond 
for its faithful performance of said contract, and for the payment of all persons performing labor or 
furnishing materials in connection therewith, and shall in all other respects perform the agreement 
created by the acceptance of said Bid,

THEN this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event,  
exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its Bond 
shall be in no way impaired or affected by any extension of the time within which the Owner may accept such 
Bid; and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of 
them as are corporations have caused their corporate seals to be hereto affixed and these presents to be  
signed by their proper officers, the day and year first set forth above.

PRINCIPAL ____________________________________________________

SURETY ____________________________________________________

____________________________________________________

____________________________________________________

IMPORTANT - Surety companies executing BONDS must appear on the Treasury Department's most 
current list (Circular 570 as amended) and be authorized to transact business in the state where the project 
is located. Surety companies must have a minimum of A ratings with AM Best. 
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PART 2

AGREEMENT DOCUMENTS

2.1 AGREEMENT

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

THIS AGREEMENT, made this _____ day of ___________ 2026, by and between Washington County,

hereinafter called "Owner" and                                                                        hereinafter called "Contractor".

WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned:

1. The Contractor will furnish all of the material, supplies, tools, equipment, labor and other services 
necessary for the construction and completion of the Project listed above and described in the 
Contract Documents.

2. The Contractor will commence the Work required by the Contract Documents as stipulated in the 
Notice to Proceed.

3. The Contractor  will  have Work substantially  complete within 90 calendar days after  the date 
stipulated in the Notice to Proceed, and will have Work fully complete within 30 calendar days after 
the substantially complete date, unless the period for completion is extended otherwise by the 
Contract Documents.

4. The Contractor agrees to perform all of the Work described in the Contract Documents and comply 
with the terms therein for the sum of:
$                                                        (attach Bid Form).

5. The term "Contract Documents" means and includes the following:
(A) Public Notice
(B) Instructions to Bidders
(C) Bid Form and Bid Schedules
(D) Bidder’s General Information
(E) Bid Bond
(F) Agreement
(G) Payment Bond
(H) Performance Bond
(I) Notice of Award
(J) Notice to Proceed
(K) General Conditions
(L) Technical Specifications 

(N) Addenda
(O) Conditional Waiver and Release – Upon 

Progress Payment
(P) Notice of Substantial Completion
(Q) Final Acceptance Letter
(R) Conditional Waiver and Release – Upon 

Final Payment
(S) Requests for Information (RFI)
(T) Change Orders
(U) Project Improvement Plans
(V) 2024 Utah Department of Transportation 

Standard Specifications.

             (M) Addenda No.                        , dated                                         __________ , 2026.

No.                       , dated _______________________________ , 2026.
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No.                       , dated _______________________________ , 2026.

6. The Owner will pay to the Contractor in the manner and at such times as set forth in the General 
Conditions such amounts as required by the Contract Documents.

7. This Agreement shall be binding upon all parties hereto and their respective heirs, executors, 
administrators, successors, and assigns.

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 
authorized officials, this Agreement in two copies, each of which shall be deemed an original on the date 
written above.
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OWNER CONTRACTOR

Washington County                                                                                  

Signed:                                                                       Signed:                                                                       

Name:                                                                       Name:                                                         

Title:                                                                        Title:                                                          

ATTEST ATTEST

Signed:                                                                         Signed:                                                                       

Name:                                                                        Name:                                                                       

Title:                                                                        Title:                                                                       

(Seal) (Seal)

APPROVAL AS TO FORM

Signed:                                                                       

Name:                                                                       

Title:                                                                       
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2.2 PAYMENT BOND

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

KNOW ALL MEN BY THESE PRESENTS:

                                                                                                                , located at

                                                                                    ,

a  Corporation (Corporation, Partnership, or Individual), hereinafter called Principal; and

                                                                                                                 , located at

                                                                     ,

hereinafter  called  Surety,  are  held  and  firmly  bound  unto  Washington  County,  located  at  111  East 

Tabernacle, St. George, Utah 84770, hereinafter called Owner, in the penal sum of $                       

in lawful money of the United States, for the payment of which sum well and truly to be made, we bind 

ourselves, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain 

contract with the Owner, on or about, dated the         day of                                                                        2026, 

a copy of which is hereto attached and made a part hereof for the construction of the above listed Project.

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, Subcontractors, and 
corporations furnishing materials for or performing labor in the prosecution of the Work provided for such 
contract, and any authorized extension or modification thereof, including but not limited to all amounts due 
for all  materials,  lubricants,  oil,  gasoline,  coal  and coke, repairs on machinery,  equipment and tools, 
consumed or used in connection with the construction of such Work, and all insurance premiums on said 
Work, and for all labor, performed in such Work whether by Subcontractor or otherwise, then this obligation 
shall be void; otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the Work to be performed 
thereunder or the Contract Documents accompanying the same shall in any way affect its obligation on this 
Bond, and it does hereby waive notice of any change, extension of time, alteration or addition to the terms of 
the contract or to the Work or to the Contract Documents.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the 
right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in                counterparts, each one of which shall 

be deemed an original, on or about this                 day of                                                             2026.
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PRINCIPAL SURETY

                                                                                    

Signed:                                                                         Signed:                                                                       

Name:                                                         Name:                                                                       

Title:                                           Title:                                                                       

ATTEST ATTEST

Signed:                                                                         Signed:                                                                       

Name:                                                                       Name:                                                                       

Title:                                                                       Title:                                                                       

(Seal) (Seal)

WITNESS AS TO PRINCIPAL WITNESS AS TO SURETY

Signed:                                                                         Signed:                                                                       

Name:                                                                       Name:                                                                       

Title:                                                                       Title:                                                                       

Address:                                                                     Address:                                                                     

                                                                                                                                            

NOTE: Date of Bond must not be prior to date of Contract. If Contractor is a Partnership, all partners should 
execute the Bond.

IMPORTANT: Surety companies executing Bonds must appear on the Treasury Department's most current 
list (Circular 570 as amended) and be authorized to transact business in the State where the Project is 
located.Surety companies must have a minimum of A ratings with AM Best.
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2.3 PERFORMANCE BOND

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

KNOW ALL MEN BY THESE PRESENTS:

                                                                                                                , located at

                                                                                    ,

a Corporation (Corporation, Partnership, or Individual), hereinafter called Principal; and

                                                                                                                 , located at

                                                        ,

hereinafter called Surety, are held and firmly bound unto Washington County, 111 East Tabernacle, St. 

George, Utah 84770, hereinafter called Owner, in the penal sum of $                                     

in lawful money of the United States, for the payment of which sum well and truly to be made, we bind 

ourselves, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain 

contract with the Owner, on or about dated the          day of                                           2026, a copy of which 

is hereto attached and made a part hereof for the construction of the above listed Project.

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any 
extensions thereof which may be granted by the Owner, with or without notice to the Surety and during the 
one year guaranty period, and if it shall satisfy all claims and demands incurred under such contract, and 
shall fully indemnify and save harmless the Owner from all costs and damages which it may suffer by reason 
of failure to do so, and shall reimburse and repay the Owner all outlay and expense which the Owner may 
incur in making good any default, then this obligation shall be void; otherwise to remain in full force and 
effect.

PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the Work to be performed 
thereunder or the Contract Documents accompanying the same shall in any way affect its obligation on this 
Bond, and it does hereby waive notice of any change, extension of time, alteration or addition to the terms of 
the contract or to the Work or to the Contract Documents.

PROVIDED, FURTHER, that  no final  settlement between the OWNER and the CONTRACTOR shall  
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in                counterparts, each one of which shall 

be deemed an original, on or about this the                          day of                                                             2026.

 

Legacy Park Flood Mitigation Page 19



PRINCIPAL SURETY

.                                                                                     

Signed:                                                                         Signed:                                                                       

Name:                                                                       Name:                                                                       

Title:                                                                       Title:                                                                       

ATTEST ATTEST

Signed:                                                                         Signed:                                                                       

Name:                                                                       Name:                                                                       

Title:                                                                       Title:                                                                       

(Seal) (Seal)

WITNESS AS TO PRINCIPAL WITNESS AS TO SURETY

Signed:                                                                         Signed:                                                                       

Name:                                                                       Name:                                                                       

Title:                                                                       Title:                                                                       

Address:                                                                     Address:                                                                     

                                                                                                                                            

NOTE: Date of Bond must not be prior to date of Contract. If Contractor is a Partnership, all partners should 
execute the Bond.

IMPORTANT: Surety companies executing Bonds must appear on the Treasury Department's most current 
list (Circular 570 as amended) and be authorized to transact business in the State where the Project is 
located.Surety companies must have a minimum of A ratings with AM Best.
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2.4 NOTICE OF AWARD

OWNER WASHINGTON COUNTY
C/O: ELLIOTT TAYLOR
PUBLIC WORKS DEPARTMENT
111 EAST TABERNACLE
ST. GEORGE, UTAH 84770

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

To:                                                                                                                                 

The Owner has considered the Bid submitted by you for the above described Project in response to its 
Advertisement for Bids and Information for Bidders. You are hereby notified that your Bid has been accepted 
for:

TOTAL CONTRACT PRICE $                                                                                    

You are required to return an acknowledged copy of this Notice of Award to the Owner.

Dated this                          day of                                                            , 2026.

OWNER Washington County                                                                                    

Signature:                                                                                                   

Name:                                                                                                   

Title:                                                                                                   

ACCEPTANCE OF NOTICE

Receipt of the above Notice of Award is hereby acknowledged

Dated this                          day of                                                            , 2026.

CONTRACTOR .                                                         

Signature                                                                                                   

Name:                                                                                     

Title:                                                                       
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2.5 NOTICE TO PROCEED

OWNER WASHINGTON COUNTY
C/O: ELLIOTT TAYLOR
PUBLIC WORKS DEPARTMENT
111 EAST TABERNACLE
ST. GEORGE, UTAH 84770

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

Date:                                                                                                                                             

To:                                                                                                                                 

You are hereby notified to commence Work in accordance with the Agreement dated                                    ,

on or before                                  .  You are further notified to obtain substantial completion on or before      

                                                         and complete all Work in accordance with the Contract Documents on or 

before                                           .

OWNER Washington County                                                                      

Signature:                                                                                                   

Name:                                                                                                   

Title:                                                                                                   

ACCEPTANCE OF NOTICE

Receipt of the above Notice to Proceed is hereby acknowledged

Dated this                          day of                                                            , 2026.

CONTRACTOR   .                                                       

Signature                                                                                                   

Name:                                                                                     

Title:                                                                       

22



PART 3

GENERAL CONDITIONS
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3.1 GENERAL CONDITIONS

ARTICLE 1 – Definitions

1.1 Wherever  used  in  the  Contract  Documents,  the  following  terms  shall  have  the  meanings 
indicated which shall be applicable to both the singular and plural thereof:

1.2 Addenda: Written or graphic instruments issued prior to the execution of the Agreement which 
modify or interpret the Contract Documents, Drawings and Specifications, by additions, deletions, 
clarifications or corrections.

1.3 Bid: The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices 
for the Work to be performed.

1.4 Bidder: Any person, firm or corporation submitting a Bid for the Work.
1.5 Bonds: Bid, Performance, and Payment Bonds and other instruments of security, furnished by 

the Contractor and its surety in accordance with the Contract Documents.
1.6 Change Order: A written order to the Contractor authorizing an addition, deletion or revision in the 

Work within the general scope of the Contract Documents, or authorizing an adjustment in the 
Contract Price or Contract Time.

1.7 County: Washington County, Utah.
1.8 Contract Documents: The documents listed as contract documents in the agreement signed by 

the parties.
1.9 Contract Price: The total monies payable to the Contractor under the terms and conditions of the 

Contract Documents.
1.10 Contract  Time:  The  number  of  calendar  days  stated  in  the  Contract  Documents  for  the 

completion of the Work.
1.11 Contractor: The person, firm or corporation with whom the Owner has executed the Agreement.
1.12 Drawings, or Project Improvement Plans: The part of the Contract Documents which show the 

characteristics and scope of the Work to be performed and which have been prepared by a 
licensed professional and reviewed and approved by the Inspecting Officer.

1.13 The Engineer and/or his/her designated personnel, may act on behalf of the Owner, the Owner’s 
Representative, the Inspecting Officer, or the Resident Project Representative, as directed by the 
Owner.

1.14 Field Order: A written order effecting a change in the Work not involving an adjustment in the 
Contract Price or an extension of the Contract Time, issued by the Inspecting Officer to the 
Contractor during construction.

1.15 Inspecting Officer: The person designated by the Owner.
1.16 Notice of Award: The written notice of the acceptance of the Bid from the Owner to the successful 

Bidder.
1.17 Notice to Proceed: Written communication issued by the Owner to the Contractor authorizing it to 

proceed with the Work and establishing the date of commencement of the Work.
1.18 Owner: Washington County, Utah.
1.19 Owner’s Representative: Elliott Taylor

County Engineer
111 East Tabernacle
St. George, Utah 84770
(435) 301-7671

1.20 Project: The undertaking to be performed as provided in the Contract Documents.
1.21 Resident Project Representative: The authorized representative of the Owner who is assigned to 

the Project site or any part thereof.
1.22 Shop Drawings: All drawings, diagrams, illustrations, brochures, schedules and other data which 

are prepared by the Contractor, a Subcontractor, manufacturer, Supplier or distributor, which 
illustrate how specific portions of the Work shall be fabricated or installed, or as described below:
1.22.1 Shop drawings are drawings, diagrams, illustrations, schedules, performance charts, 
brochures, and other data which are prepared by Contractor or any Subcontractor, manufacturer, 
supplier, or distributor. Shop drawings illustrate some portion of the Work and confirm dimensions 
and conformance to Contract Documents.
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1.22.2 Shop drawings are not a part of the Contract Documents.

1.22.3 Samples are physical examples furnished by Contractor to illustrate materials, equipment, 
color, or workmanship and to assist in the establishment of standards by which the Work will be 
judged.

1.23 Specifications,  or  Technical  Specifications:  A part  of  the Contract  Documents consisting of 
written  descriptions  of  a  technical  nature  of  materials,  equipment,  construction  systems, 
standards and workmanship.

1.24 Subcontractor: An individual, firm or corporation having a direct contract with the Contractor or 
with any other Subcontractor for the performance of a part of the Work at the site.

1.25 Substantial Completion: That date as certified by the Inspecting Officer when the construction of 
the Project or a specified part thereof is sufficiently completed, in accordance with the Contract 
Documents, so that the Project or specified part can be utilized for the purposes for which it is 
intended.

1.26 Supplemental General Conditions: Modifications to General Conditions required by a Federal 
agency for participation in the Project and approved by the agency in writing prior to inclusion in 
the Contract Documents, or such requirements that may be imposed by applicable state laws.

1.27 Supplier: Any person or organization who supplies materials or equipment for the Work, including 
that fabricated to a special design, but who does not perform labor at the site.

1.28 Work: All labor necessary to produce the construction required by the Contract Documents, and 
all materials and equipment incorporated or to be incorporated in the Project.

1.29 Written Notice: Any notice to any party of the Agreement relative to any part of this Agreement in 
writing and considered delivered and the service thereof completed, when posted by certified or 
registered mail to the said party at its last given address, or delivered in person to said party or its 
authorized representative on the Work.

ARTICLE 2 – Additional Instructions and Detail Drawings

2.1 The Contractor may be furnished additional instructions and detail drawings by the Inspecting 
Officer as necessary to carry out the Work required by the Contract Documents.

2.2 The  additional  drawings  and  instruction  thus  supplied  will  become a  part  of  the  Contract 
Documents. The Contractor shall carry out the Work in accordance with the additional detail  
drawings and instructions.

ARTICLE 3 – Schedules, Reports, and Records

3.1 The Contractor shall submit to the Engineer such schedule of quantities and costs, progress 
schedules, payrolls, reports, estimates, records and other data where applicable when requested 
by the Engineer for the Work to be performed.

3.2 Prior  to  the first  partial  payment  request  the Contractor  shall  submit  construction progress 
schedules showing the order in which it proposes to carry on the Work, including dates at which it 
will  start  the various parts of  the Work,  estimated date of  completion of  each part  and as 
applicable:

3.2.1 The dates at which special detail drawings will be required; and

3.2.2 Respective dates for submission of Shop Drawings, the beginning of manufacture, the 
testing and the installation of materials, supplies and equipment.

3.3 Payment requests shall be submitted on the Owner‘s forms provided in the Contract Documents. 
Breakdown shall follow the trade Divisions of the Specification and each item thereunder shall 
include its pro rata part of overhead and profit, so the sum of the items equals the contract price. 
Breakdown  will  correspond  exactly  to  items  of  Work  in  the  schedule  including  Work  of 
Subcontractors.

3.4 The Contractor shall also submit a payment request that it anticipates it will earn during the 
course of the Work.
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ARTICLE 4 – Drawings and Specifications

4.1 The intent of  the Drawings and Specifications is that  the Contractor shall  furnish all  labor, 
materials, tools, equipment, and transportation necessary for the proper execution of the Work in 
accordance with the Contract Documents and all incidental work necessary to complete the 
Project in an acceptable manner, ready for use, occupancy or operation by the Owner.

4.2 In case of conflict between the Drawings and Specifications, the Specifications shall govern. 
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall 
govern over general Drawings.

4.3 Any discrepancies found between the Drawings and Specifications and site conditions or any 
inconsistencies or ambiguities in the Drawings or Specifications shall be immediately reported to 
the Inspecting Officer, in writing, who shall promptly correct such inconsistencies or ambiguities 
in writing. Work done by the Contractor after its discovery of such discrepancies, inconsistencies 
or ambiguities shall be done at the Contractor’s risk.

ARTICLE 5 – Shop Drawings and Samples

5.1 The Contractor shall provide Shop Drawings as may be necessary for the prosecution of the 
Work as required by the Contract Documents. The Inspecting Officer shall promptly review all  
Shop Drawings. The Inspecting Officer’s approval of any Shop Drawing shall not release the 
Contractor from responsibility for deviations from the Contract Documents. The approval of any 
Shop Drawing which substantially deviates from the requirement of the Contract Documents shall 
be evidenced by a Change Order.

5.2 When submitted for the Inspecting Officer’s review, Shop Drawings shall bear the Contractor’s 
certification that it has reviewed, checked and approved the Shop Drawings and that they are in 
conformance with the requirements of the Contract Documents.

5.3 Portions of the Work requiring a Shop Drawing or sample submission shall not begin until the 
Shop Drawing or submission has been approved by the Inspecting Officer. A copy of each 
approved Shop Drawing and each approved sample shall be kept in good order by the Contractor 
at the site and shall be available to the Inspecting Officer.

5.4 Procedure: Contractor shall review and designate (stamp) its approval and submit to Engineer, 
with reasonable promptness and in orderly sequence, all shop drawings and samples required by 
the Contract Documents. Three copies of the Drawings are required. Contractor shall bear cost of 
reproducing copies of shop drawings required by all concerned.

5.5 By approving shop drawings and samples, Contractor thereby represents that it has determined 
and verified all field measurements, field construction criteria, materials, catalog numbers, and 
similar data, or will do so, and that it has checked and coordinated each shop drawing and sample 
with requirements of the Work and of the Contract Documents.

5.6 No Work requiring a shop drawing or sample submission shall be commenced until submission 
has been approved by Engineer.

5.7 Samples.

5.7.1 Where specified or required, Contractor shall submit samples to Engineer together with 
specification material,  affidavits, and other documentation as may be required by Engineer.

5.7.2 It is the Contractor’s specific responsibility to ascertain that samples submitted have been 
checked and approved by it.

5.7.3 Cost of samples, together with transportation, delivery, and any other costs, shall be borne 
by Contractor. Samples shall be retained in the office of the Engineer until completion of the 
Project.

5.7.4 Where samples are specifically required to be submitted for approval, no Work involving the 
sampled  materials  shall  proceed  until  written  approval  has  been  obtained  from Engineer.
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5.8 Review of shop drawings and Samples by Engineer shall not be construed as a complete check 
but will indicate only that the general method of construction and detailing is satisfactory. Review 
of such drawings and samples will not relieve Contractor of responsibility for any error which may 
exist in the Submittals.

ARTICLE 6 – Materials, Services and Facilities

6.1 Materials  incorporated  into  Project  shall  be  new,  except  as  otherwise  indicated  in  the 
Specifications, of specified quality, and furnished in sufficient quantity to facilitate proper and 
speedy execution of the Work. Contractor shall, if requested, furnish evidence of the quality of 
any materials. Materials not meeting requirements of the Contract Documents shall be removed 
from Project by Contractor without expense to Owner.

6.2 It is understood that, except as otherwise specifically stated in the Contract Documents, the 
Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power, 
transportation, supervision, temporary construction of any nature, and all other services and 
facilities of any nature whatsoever necessary to execute, complete, and deliver the Work within 
the specified time.

6.3 Materials and equipment shall be so stored as to insure the preservation of their quality and 
fitness for the Work. Stored materials and equipment to be incorporated in the Work shall be 
located so as to facilitate prompt inspection.

6.3.1 Materials shall be delivered to the site in original packaging with labels and trademarks 
intact, and such labels and trademarks shall remain intact until used.

6.3.2 Contractor shall confine its apparatus, storage of materials, and operations of its workers to 
limits indicated by law, ordinances, and permits and shall  arrange and maintain parking of 
vehicles and storage of materials in an orderly manner leaving all walks, driveways, roads, and 
entrances, unencumbered.

6.4 All equipment on site shall be protected from physical damage and from the elements. All rotating 
equipment shall be rotated four turns once each week during construction.

6.5 Manufactured articles, materials and equipment shall be applied, installed, connected, erected, 
used, cleaned and conditioned as directed by the manufacturer.

6.6 Materials,  supplies  and  equipment  shall  be  in  accordance  with  samples  submitted  by  the 
Contractor and approved by the Inspecting Officer.

6.7 Materials, supplies or equipment to be incorporated into the Work shall not be purchased by the 
Contractor or the Subcontractor subject to a chattel mortgage or under a conditional sale contract 
or other agreement by which an interest is retained by the seller.

ARTICLE 7 – Inspection and Testing

7.1 All materials and equipment used in the construction of the Project shall be subject to adequate 
inspection and testing in accordance with generally accepted standards, as required and defined 
in the Contract Documents.

7.2 The  Owner  shall  provide  all  inspection  and  testing  services  not  required  by  the  Contract 
Documents.

7.3 The Owner shall provide the testing and inspection services required by the Contract Documents. 
Retesting and inspection for rework shall be paid by the Contractor.

7.4 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority 
having jurisdiction require any Work to specifically be inspected, tested, or approved by someone 
other  than  the  Contractor,  the  Contractor  will  give  the  Inspecting  Officer  timely  notice  of 
readiness. The Contractor will then furnish the Inspecting Officer the required certificates of 
inspection, testing or approval.

7.5 Inspections, tests or approvals by the Inspecting Officer or others shall not relieve the Contractor 
from its obligations to perform the Work in accordance with the requirements of the Contract 
Documents.
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7.6 The Inspecting Officer and its representatives will  at all  times have access to the Work. In 
addition, authorized representatives and agents of the Owner or any participating Federal or state 
agency shall be permitted to inspect all work, materials, payrolls, records of personnel, invoices 
of materials, and other relevant data and records. The Contractor will provide proper facilities for 
such access and observation of the Work and also for any inspection, or testing thereof.

7.7 If any Work is covered contrary to the written instructions of the Contract Documents it must, if  
requested  by  the  Inspecting  Officer,  be  uncovered  for  observation  and  replaced  at  the 
Contractor’s expense.

7.8 If the Inspecting Officer considers it necessary or advisable that covered Work be inspected or 
tested by others, the Contractor, at the Inspecting Officer’s request, will uncover, expose or 
otherwise make available for observation, inspection or testing as the Inspecting Officer may 
require, that portion of the Work in question, furnishing all necessary labor, materials, tools, and 
equipment. If it is found that such Work is defective, the Contractor will bear all the expenses of 
such  uncovering,  exposure,  observation,  inspection  and  testing  and  of  satisfactory 
reconstruction. If, however, such Work is not found to be defective, the Contractor will be allowed 
an  increase  in  the  Contract  Price  or  an  extension  of  the  Contract  Time,  or  both,  directly 
attributable to such uncovering, exposure, observation, inspection, testing and reconstruction, 
and an appropriate Change Order shall be issued.

ARTICLE 8 - Substitutions

8.1 Whenever a material, article or piece or equipment is identified on the Drawings or Specifications 
by reference to brand name or catalogue number, it shall be understood that this is referenced for 
the purpose of defining the performance or other salient requirements and that other products of 
equal capacities, quality and function shall be considered. The Contractor may recommend the 
substitution of a material, article, or piece of equipment of equal substance and function for those 
referred to in the Contract Documents by reference to brand name or catalogue number, and if, in 
the opinion of the Inspecting Officer, such material, article, or piece of equipment provides equal 
or better level of performance than that expected from the originally specified material, article, or 
piece of equipment at equal or less cost to the Owner, and provides an equal or better warranty 
and service conditions, such materials, articles, and pieces of equipment may be considered for 
substitution.  Such  consideration  on  the  part  of  the  Inspecting  Officer  does  not  constitute 
agreement to or approval of any substituted materials, articles, or pieces of equipment.

8.2 Inspecting  Officer  retains  the  right  to  reject  any  and  all  materials,  articles,  and  pieces  of 
equipment offered for consideration as substitutes for those originally specified, and may require 
the Contractor to install all materials, articles, and pieces of equipment as originally specified.

8.3 When several materials are specified in the Contract Documents by name for one use, Contractor 
may select any one of those so specified. The mixing of several products specified by name for 
one use is prohibited.

8.4 Wherever an item or class of material is specified exclusively by trade name, name of maker, or 
by catalog reference, use such item only unless Engineer’s approval for a substitution is secured. 
Items and material not specified in the Contract Documents and installed in the Work shall be 
removed and replaced by specified items and material at no additional cost to Owner and for no 
additional time added to Contract.

ARTICLE 9 – Patents

9.1 The Contractor shall pay all applicable royalties and license fees. Contractor shall defend all suits 
or claims for infringement of any patent rights and save the Owner harmless from loss on account 
thereof, except that the Owner shall be responsible for any such loss when a particular process, 
design, or the product of a particular manufacturer or manufacturers is specified. However, if the 
Contractor has reason to believe that the design, process or product specified is an infringement 
of a patent, Contractor shall be responsible for such loss unless it promptly gives such information 
to the Inspecting Officer.

ARTICLE 10 – Surveys, Permits, Regulations
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10.1 The Contractor shall carefully preserve bench marks, reference points and stakes and, in case of 
willful or careless destruction, the Contractor shall be charged with the resulting expense, which 
expense shall include the cost of all labor and materials necessary to repair the damage, and the 
Contractor shall be responsible to remedy any mistakes that may be caused by their unnecessary 
loss or disturbance.

10.2 Permits and licenses of a temporary nature necessary for the prosecution of the Work shall be 
secured and paid for by the Contractor unless otherwise stated in the Supplemental General 
Conditions. Permits, licenses and easements for permanent structures or permanent changes in 
existing facilities shall be secured and paid for by the Owner, unless otherwise specified. The 
Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the Work as drawn and specified. If the Contractor observes that the 
Contract Documents are at variance therewith, Contractor shall promptly notify the Inspecting 
Officer  in writing,  and any necessary changes shall  be adjusted as provided in Article 13, 
Changes in the Work.

10.3 Contractor  shall  be responsible  to  obtain all  permits  and associated documents which are 
necessary and required for the successful completion of the Work. Such permits and documents 
shall include but not be limited to the SWPPP (Storm Water Pollution Prevention Plan), NOI 
(Notice of Intent which is part of the SWPPP), Air Quality Control Permit, Grading Permit, and 
NOT (Notice of Termination of the Stormwater Permit). No reimbursement will be made for the 
cost of obtaining these or any other required permit.

ARTICLE 11 Protection of Work, Property and Persons

11.1 The  Contractor  will  be  responsible  for  initiating,  maintaining  and  supervising  all  safety 
precautions  and programs in  connection  with  the  Work.  Contractor  will  take  all  necessary 
precautions for the safety of, and will provide the necessary protection to prevent damage, injury 
or loss to all employees on the Work and other persons who may be affected thereby, all the Work 
and all materials or equipment to be incorporated therein, whether in storage on or off the site,  
and  other  property  at  the  site  or  adjacent  thereto,  including  trees,  shrubs,  lawns,  walks, 
pavements,  roadways,  structures  and  utilities  not  designated  for  removal,  relocation  or 
replacement in the course of construction.

11.2 The Contractor will comply with all applicable laws, ordinances, rules, regulations and orders of 
any public  body having jurisdiction.  Contractor  will  erect  and maintain,  as  required by the 
conditions  and  progress  of  the  Work,  all  necessary  safeguards  for  safety  and  protection. 
Contractor will notify owners of adjacent utilities when prosecution of the Work may affect them. 
The Contractor will remedy all damage, injury or loss to any property caused, directly or indirectly, 
in whole or in part, by the Contractor, any Subcontractor or anyone directly or indirectly employed 
by any of them or anyone for whose acts any of them be liable, except damage or loss attributable 
to the fault of the Contract Documents or to the acts or omissions of the Owner or the Inspecting 
Officer or anyone employed by either of them or anyone for whose acts either of them may be 
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of the 
Contractor.

11.3 In emergencies affecting the safety of persons or the Work or property at the site or adjacent  
thereto, the Contractor, without special instruction or authorization from the Inspecting Officer or 
Owner, shall act to prevent threatened damage, injury or loss. Contractor will give the Inspecting 
Officer prompt written notice of significant changes in the Work or deviations from the Contract 
Documents  caused thereby,  and a  Change Order  shall  thereupon be issued covering  the 
changes and deviations involved.

ARTICLE 12 – Supervision by Contractor

12.1 The Contractor will supervise and direct the Work. Contractor will be solely responsible for the 
means, methods, techniques, sequences and procedures of construction. The Contractor will 
employ and maintain on the Work a qualified supervisor or superintendent who shall have been 
designated in  writing by the Contractor  as the Contractor’s  representative at  the site.  The 
supervisor shall have full authority to act on behalf of the Contractor and all communications 
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given to the supervisor shall be as binding as if given to the Contractor. The supervisor shall be 
present on the site at all times as required to perform adequate supervision and coordination of 
the Work.

ARTICLE 13 – Changes in the Work

13.1 The Owner may at any time, as the need arises, order changes within the scope of the Work 
without invalidating the Agreement. If such changes increase or decrease the amount due under 
the Contract Documents, or in the time required for performance of the Work, an equitable 
adjustment shall be authorized by Change Order.

13.2 The Inspecting Officer also may at any time, by issuing a Field Order, make changes in the details 
of the Work. The Contractor shall proceed with the performance of any changes in the Work so 
ordered by the Inspecting Officer unless the Contractor believes that such Field Order entitles it to 
a change in Contract Price or Time, or both, in which event it shall give the Inspecting Officer 
written notice thereof within seven days after the receipt of the ordered change. Thereafter the 
Contractor shall document the basis for the change in Contract Price or Time within 30 days. The 
Contractor shall not execute such changes pending the receipt of an executed Change Order or 
further instruction from the Owner.

 
ARTICLE 14 – Changes in Contract Price

14.1 The Contract Price may be changed only by a Change Order. The value of any work covered by a 
Change Order or of any claim for increase of decrease in the Contract Price shall be determined 
by one or more of the following methods in the order of precedence listed below:

14.1.1 Unit prices previously approved.

14.1.2 An agreed lump sum.

14.1.3 The actual cost for labor, direct overhead, materials, supplies, equipment, and other 
services necessary to complete the work. In addition, there shall be added an amount to be 
agreed upon but not to exceed 15 percent of the actual cost of the Work to cover the cost of  
general overhead and profit.

ARTICLE 15 – Time for Completion and Liquidated Damages

15.1 The date of beginning and the time for completion of the Work are essential conditions of the 
Contract Documents and the Work embraced shall be commenced on a date specified in the 
Notice to Proceed.

15.2 The Contractor will proceed with the Work at such rate of progress to insure full completion within 
the Contract Time. It is expressly understood and agreed, by and between the Contractor and the 
Owner, that the Contract Time for the completion of the Work described herein is a reasonable 
time, taking into consideration the average climatic and economic conditions and other factors 
prevailing in the locality of the Work.

15.3 If the Contractor shall fail to complete the Work within the Contract Time, or extension of time 
granted by the Owner, then the Contractor will  pay to the Owner the amount for liquidated 
damages as specified in the Bid for each calendar day that the Contractor shall be in default after 
the time stipulated in the Contract Documents.

15.4 The Contractor shall not be charged with liquidated damages or any excess cost when the delay 
in completion of the Work is due to the following, and the Contractor has promptly given written 
notice of such delay to the Owner or Inspecting Officer:

15.4.1 To any preference, priority or allocation order duly issued by the Owner.

15.4.2 To unforeseeable causes beyond the control and without the fault or negligence of the 
Contractor, including but not restricted to acts of God, or of the public enemy, acts of the Owner, 
acts of another Contractor in the performance of a contract with the Owner, fires, floods, strikes, 
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freight embargoes, and extreme and unforeseeable weather; and

15.4.3 To any delays of Subcontractors occasioned by any of the causes specified in paragraphs 
15.4.1 and 15.4.2 of this article.

15.5 Failure to  make repairs  to  deficiencies in  the plantings or  irrigation system throughout  the 
Guaranty Period within 10 days after the monthly inspection will result in the assessment of 
Liquidated Damages at the rate specified in the Bid.

15.6 Failure  to  remove and /  or  replace defective  or  rejected materials  and Work found not  in  
compliance with the Contract Documents, as specified in Article 16 - Correction of Work, within 
ten days after receipt of written notice given by the Inspecting Officer will result in the assessment 
of liquidated damages at the rate specified in the Bid.

15.7 The conditions specified in 15.5 and 15.6 the rates specified in the Bid are cumulative and are in 
addition to any Liquidated Damages assessed in accordance with 15.2, 15.3, and 15.4 that may 
be associated with the overall Contract Time.

ARTICLE 16 – Correction of Work

16.1 The Contractor shall promptly remove from the premises all Work rejected by the Inspecting 
Officer  for  failure  to  comply  with  the  Contract  Documents,  whether  incorporated  in  the 
construction or  not,  and the Contractor  shall  promptly  replace and re-execute the Work in 
accordance with the Contract Documents and without expense to the Owner and shall bear the 
expense of making good all Work of other Contractors destroyed or damaged by such removal or 
replacement.

16.2 All removal and replacement Work shall be done at the Contractor’s expense. If the Contractor 
does not take action to remove such rejected Work within ten days after receipt of written notice, 
Contractor shall be assessed Liquidated Damages as specified in the Contract Documents.

ARTICLE 17 – Subsurface Conditions

17.1 The Contractor shall promptly, and before such conditions are disturbed, except in the event of an 
emergency, notify the Owner by written notice of:

17.1.1 Subsurface or latent physical conditions at the site differing materially from those indicated 
in the Contract Documents; or

17.1.2 Unknown physical conditions at the site, of an unusual nature, differing materially from 
those ordinarily encountered and generally recognized as inherent in Work of the character 
provided for in the Contract Documents.

17.2 The Owner shall promptly investigate the conditions, and if it finds that such conditions do so 
materially differ and cause an increase or decrease in the cost of, or in the time required for, 
performance of the Work, an equitable adjustment shall be modified by a Change Order. Any 
claim of the Contractor for adjustment hereunder shall not be allowed unless it has given the 
required written notice; provided that the Owner may, if it determines the facts so justify, consider 
and adjust any such claims asserted before the date of final payment.

ARTICLE 18 – Suspension of Work, Termination and Delay

18.1 The Owner may suspend the Work or any portion thereof for a period of not more than ninety 
days or such further time as agreed upon by the Contractor, by written notice to the Contractor 
and the Inspecting Officer which notice shall fix the date on which Work shall be resumed. The 
Contractor will resume that Work on the date so fixed. The Contractor will be allowed an increase 
in the Contract Price or an extension of the Contract Time, or both, directly attributable to any 
suspension.

18.2 If the Contractor is adjudged bankrupt or insolvent, or if it makes a general assignment for the 
benefit of its creditors, or if a trustee or receiver is appointed for the Contractor or for any of its 
property, or if it files a petition to take advantage of any debtor's act, or to reorganize under the  
bankruptcy or applicable laws, or if  it  repeatedly fails to supply sufficient skilled workers or 
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suitable  materials  or  equipment,  or  if  it  repeatedly  fails  to  make  prompt  payments  to 
Subcontractor or for labor, materials or equipment or if it disregards laws, ordinances, rules, 
regulations or orders of any public body having jurisdiction of the Work or if it disregards the 
authority  of  the Inspecting Officer,  or  if  it  otherwise violates  any provision of  the Contract 
Documents, then the Owner may, without prejudice to any other right or remedy and after giving 
the Contractor and its surety a minimum of ten days from delivery of a written notice, terminate 
the services of the Contractor and take possession of the Project and of all materials, equipment, 
tools, construction equipment and machinery thereon owned by the Contractor, and finish the 
Work by whatever method it may deem expedient. In such case the Contractor shall not be 
entitled to receive any further payment until the Work is finished. If the unpaid balance of the 
Contract  Price  exceeds  the  direct  and  indirect  costs  of  completing  the  Project,  including 
compensation for additional professional services, such excess shall be paid to the Contractor. If 
such cost exceeds such unpaid balance, the Contractor will pay the difference to the Owner. 
Such costs incurred by the Owner will be determined by the Inspecting Officer and incorporated in 
a Change Order.

18.3 Where the Contractor’s services have been so terminated by the Owner, said termination shall 
not affect any right of the Owner against the Contractor then existing or which may thereafter 
accrue. Any retention or payment of monies by the Owner due the Contractor will not release the 
Contractor from compliance with the Contract Documents.

18.4 After ten days from delivery of a written notice to the Contractor and the Inspecting Officer, the 
Owner may, without cause and without prejudice to any other right or remedy, elect to abandon 
the Project and terminate the Contract. In such case, the Contractor shall be paid for all Work 
executed and any expense sustained plus reasonable profit.

18.5 If, through no act or fault of the Contractor, the Work is suspended for a period of more than 90 
days by the Owner or under an order of court or other public authority, or the Inspecting Officer 
fails to act on any request for payment within 30 days after it is submitted, or the Owner fails to  
pay the Contractor substantially the sum approved by the Inspecting Officer within 30 days of its 
approval and presentation, then the Contractor may, after ten days from delivery of a written 
notice to the Owner and the Inspecting Officer, terminate the Contract and recover from the 
Owner payment for all Work executed and reasonable expenses sustained. In addition, and in 
lieu of terminating the Contract, if the Inspecting Officer has failed to act on a request for payment 
or if the Owner has failed to make any payment as aforesaid, the Contractor may upon ten days 
written notice to the Owner and the Inspecting Officer stop the Work until it has been paid all 
amounts then due, in which event and upon resumption of the Work, Change Orders shall be 
issued for adjusting the Contract Price or extending the Contract Time or both to compensate for 
the costs and delays attributable to the stoppage of the Work.

18.6 If the performance of all or any portion of the Work is suspended, delayed, or interrupted as a  
result of a failure of the Owner or Inspecting Officer to act within the time specified in the Contract 
Documents, or if no time is specified, within a reasonable time, an adjustment in the Contract  
Price  or  an  extension  of  the  Contract  Time,  or  both,  shall  be  made by  Change Order  to 
compensate the Contractor for the costs and delays necessarily caused by the failure of the 
Owner or Inspecting Officer.

ARTICLE 19 – Payments to Contractors

19.1 Request for Payment:

19.1.1 Progress Payments: The following general requirements shall be met:

19.1.1.1 Contractor shall submit to Inspecting Officer three copies of an itemized request 
for payment or partial payment for work completed in accordance with the terms of the 
Contract. The request for payment shall not be submitted more than once a month 
and must be on forms approved by Owner.

19.1.1.2 The request shall be supported by data substantiating Contractor's right to 
payment as Owner may require. Said data may include, but is not limited to, copies of 
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requisitions from Subcontractors, invoices for material purchased, timecards for 
employees, proof of payment to Subcontractors and photographs clearly showing the 
work for which payment is requested.

19.1.1.3 The request may include requests for payment pursuant to approved Change 
Orders or Construction Change Directives.

19.1.1.4 The request may not include requests for payment for portions of the work 
performed by a Subcontractor when Contractor does not intend to pay a Subcontractor 
because of a dispute or other reason. Contractor shall notify Owner of intent not to pay a 
Subcontractor and clearly state the reasons for nonpayment.

19.1.1.5 In executing the request for payment, Contractor shall attest that Contractor’s 
employees and Subcontractors involved with prior requests for payment have been paid, 
unless Contractor provides a detailed explanation why such payment may not have 
occurred. Contractor shall require each Subcontractor to sign a “Conditional Waiver and 
Release Upon Progress Payment” and shall provide a copy to Owner. Contractor 
shall also sign a “Conditional Waiver and Release Upon Progress Payment,” and submit 
it with each request for payment.

19.1.2 Payment for Material and Equipment: If payment is requested on the basis of 
materials and equipment not incorporated in the work, but delivered and suitably stored at 
or near the site, the payment request shall be conditioned upon compliance by Contractor 
with procedures satisfactory to Owner to establish Owner’s title to such materials and 
equipment or otherwise protect Owner’s interest, and shall include applicable insurance, 
storage and transportation to the site for such materials and equipment stored off the site. 
Owner may require copies of invoices or other suitable documentation.

19.1.3 Continue Work Even if Payment Disputed: If Contractor disputes any 
determination by Inspecting Officer with regard to any Certification of Payment, 
Contractor nevertheless shall expeditiously continue to perform the work as set out in the 
Contract.

19.1.4 Contractor’s Responsibility for Subcontractor: Contractor shall promptly pay each 
Subcontractor, upon receipt of payment from Owner, out of the amount paid to Contractor 
on account of such Subcontractor's portion of the work, the amount to which said 
Subcontractor is entitled. Contractor shall, by appropriate agreement with each 
Subcontractor, require each Subcontractor to make payment to its Subcontractors in a 
similar manner.

19.1.5 Certificate, Payment, or Use Not Acceptable of Improper Work: A Certificate for 
Payment, a progress payment, or partial or entire use or occupancy of the Project by 
Owner shall not constitute acceptance of work that is not in accordance with the Contract 
Documents.

19.1.6 Conditions for Final Payment: Upon completion and acceptance of the work, 
Contractor shall submit to Inspecting Officer, to the extent required by Inspecting Officer, 
the following:

19.1.6.1 An affidavit that payrolls, bills for material and equipment, and other 
indebtedness connected with the work for which Owner or Owner’s property might be 
responsible or encumbered have been paid or otherwise satisfied;

19.1.6.2 A current or additional certificate evidencing that insurance required by the 
Contract Documents to remain in force after final payment is currently in effect and will 
not be canceled or allowed to expire until at least 30 days prior written notice, by certified 
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mail, return receipt requested, has been given to Owner;

19.1.6.3 A written statement that Contractor knows of no substantial reason that the 
insurance will not be renewable to cover the period required by the Contract Documents;

19.1.6.4 If requested by surety in a timely manner or by Owner, consent of surety, to 
final payment;

19.1.6.5 Receipt of Record Drawings, the warranties, instructions, operation and 
maintenance manuals, and training videos required to be furnished by the Contract 
Documents; and

19.1.6.6 Other data establishing payment or satisfaction of obligations, such as receipts, 
releases and waivers of liens, claims, security interests or encumbrances arising out of 
the Contract, to the extent and in such form as may be designated by Owner. If a 
Subcontractor refuses to furnish a release or waiver required by Owner, Owner may 
require consent of Surety to the final payment. If such liens, claims, security interests or 
encumbrances remain unsatisfied after payments are made, Contractor shall refund to 
Owner all money that Owner may be compelled to pay in discharging such lien, including 
all costs and reasonable attorneys' fees.

19.1.6.7 After Inspecting Officer has reviewed the items submitted, Inspecting Officer 
shall issue a Certificate for Payment attached to the final payment request and shall 
include a Final Acceptance Letter that the work has been accepted by Inspecting Officer 
under the conditions of the Contract Documents.

19.1.7 Final Payment: In executing the request for final payment, Contractor shall provide 
a “Waiver and Release Upon Final Payment” signed by Contractor attesting that all 
subcontractors, laborers and material suppliers involved with prior requests for payment 
have been paid, and that all subcontractors, laborers and material suppliers upon which 
the final payment is based will be paid immediately unless Contractor provides a detailed 
explanation why such payments have not occurred or will not occur. Contractor shall 
require each Subcontractor, vendor, and supplier to sign a “Waiver and Release Upon 
Final Payment” at the time Subcontractors are paid their final payment and shall provide 
a copy of the waiver to Owner. Retainage shall be released after receipt of all final 
waivers.

19.2 Certificates for Payment:

19.2.1 Issued by Inspecting Officer:  Inspecting Officer shall  within ten days after receipt of 
Contractor's request for payment, either issue to Owner a Certificate for Payment, with a copy to 
Contractor, for the amount requested, or notify Contractor and Owner in writing of Inspecting 
Officer reasons for withholding certification in whole or in part.

19.2.2 Requirements for Issuance: Inspecting Officer’s issuance of a Certificate for Payment shall 
constitute  a  representation  to  Owner  that  to  the  best  of  Inspecting  Officer’s  knowledge, 
information  and belief,  based upon Inspecting  Officer’s  observations  at  the  site,  reviewing 
supporting data such as but not limited to, copies of requisitions from Subcontractors, invoices for 
material purchased, timecards for employees, proof of payment to Subcontractors and color 
photographs clearly showing the work for which payment is requested, reviewing other data 
comprising the request for payment, and what is reasonably inferable from the observations and 
data, that the work has progressed to the point indicated in the request and that the quality of the 
work is in accordance with the Contract Documents. The foregoing representations are subject to 
minor deviations from the Contract Documents correctable prior to completion and to specific 
qualifications expressed by Inspecting Officer. The issuance of a Certificate for Payment will 
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further constitute a representation that Contractor is entitled to payment in the amount certified. 
However, the issuance of a Certificate for Payment shall not be a representation that
Inspecting Officer has:

19.2.2.1  Made exhaustive  or  continuous  on-site  inspections  to  check  the  quality  or  
quantity of the work;

19.2.2.2 Reviewed construction means, methods, techniques, sequences or procedures;

19.2.2.3  Reviewed copies of  requisitions received from Subcontractors  and material  
suppliers  and  other  data  requested  by  Owner  to  substantiate  Contractor's  right  to  
payment;

19.2.2.4 Ascertained how or for what purpose Contractor used money previously paid on 
account of Contract Sum, or

19.2.2.5 Any duty to make such inquiries. Contractor is solely responsible for and is not 
relieved of liability for compliance with the terms of this Contract.

19.2.3 Decisions to Withhold Certification: Inspecting Officer may decide not to certify payment 
and may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 
to protect Owner, if in Inspecting Officer’s judgment the representations to Owner required above 
cannot be made. If Inspecting Officer is unable to certify payment in the amount of the request, 
Inspecting Officer shall notify Contractor and Owner. If Contractor and Inspecting Officer cannot 
agree on a revised amount, Inspecting Officer shall promptly issue a Certificate for Payment for 
the amount to which Inspecting Officer is able to make such representations to Owner. Inspecting 
Officer may decide not to certify any amount or, because of subsequently discovered evidence or 
observations, may nullify the whole or part of a Certificate for Payment previously issued, to such 
extent as may be necessary in Inspecting Officer’s opinion to protect Owner from loss because of:

19.2.3.1 Defective work not remedied;

19.2.3.2 Third party claims filed or reasonable evidence indicating probable filing of such 
claims;

19.2.3.3 Failure of Contractor to make payments properly to Subcontractors or for labor, 
materials or equipment;

19.2.3.4 Reasonable evidence that the work cannot be completed for the unpaid balance 
of the Contract Sum;

19.2.3.5 Damage to Owner or another Contractor;

19.2.3.6 Reasonable evidence that the work will not be completed within the Contract  
Time, and that the unpaid balance would not be adequate to cover actual or liquidated 
damages for the anticipated delay; or

19.2.3.7  Failure  to  carry  out  the  work  in  accordance  with  the  Contract  Documents.

19.2.4 Certification Issued when Reasons for Withholding Removed: When the reasons for 
withholding  certification  are  removed,  certification  will  be  made  for  the  remaining  amount 
requested.

19.3 Owner Payment Procedure:
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19.3.1 Time for Payment: Owner shall pay any undisputed amount, less retainage, within 30 days 
of the date that the request for payment was submitted to Inspecting Officer. Owner is not  
required to pay any disputed amount until the dispute is resolved.

19.3.2 Payment  Upon Substantial  Completion:  Upon substantial  completion of  the work or 
designated portion thereof and upon request by Contractor and certification by Inspecting Officer, 
Owner may reduce the retainage to less than five percent, if any, for such work or portion thereof 
which has not been completed. Owner may pay part of the retained portion of the payments to 
Contractor, continuing to retain up to 200% of the fair market value of the work that has not been 
completed in accordance with the Contract Documents.

19.3.3 Final Payment: After receiving the Certificate for Payment with the final payment request, 
the entire balance due Contractor, less the retained percentages and less deductions that may be 
lawfully  retained by  Owner,  shall  be  paid  to  Contractor  within  30  days  of  completion  and 
acceptance of the work.

19.3.4 Retainage: Owner shall retain five percent of the amount of each payment until the final 
completion and acceptance of all work and after the Owner has received all items required for 
final payment, such as the Final Acceptance Letter and waivers.

19.3.5 Holdbacks:

19.3.5.1 For Claims: Owner may withhold from payment to Contractor such amounts as, 
in  Owner’s  judgment,  may  be  necessary  to  pay  claims  against  Contractor  or  
Subcontractor at any tier for labor and services rendered and materials furnished in and 
about the work. Owner may apply such withheld amounts for the payment of such claims 
in Owner’s discretion. Payment so made by Owner shall be considered as payments  
made under this Contract by Owner to Contractor. Owner shall not be liable to Contractor 

for any such payment made in good faith. Such withholdings and payments may be made  
without prior approval of Contractor.

19.3.5.2  Failure to Perform Obligations: Owner may withhold any payment to Contractor 
if and for so long as Contractor fails to perform any of its obligations or otherwise is in 
default under any of the Contract Documents.

19.3.6 Owner Not in Breach: Owner shall not be deemed to be in breach of this Contract by 
reason of the withholding of any payment pursuant to any provision of the Contract Documents.

19.4 Warranty of Title:

19.4.1 Title: Contractor warrants that title to all work covered by a request for payment will pass to 
Owner no later than the time for payment. Contractor further warrants that upon submittal of a 
request for payment, all work for which Certificates for Payment have been previously issued and 
payments received from Owner shall, to the best of Contractor's knowledge, information and 
belief, be free and clear of liens, claims, security interests or encumbrances in favor of Contractor, 
Subcontractors, or other persons or entities making a claim by reason of having provided labor, 
materials and/or equipment relating to the work.

19.4.2 Indemnify Owner: Contractor will indemnify and save Owner or Owner’s agents harmless 
from  all  claims  growing  out  of  the  lawful  demands  of  Subcontractors,  laborers,  workers, 
mechanics, materialmen, and furnishers of machinery and parts thereof, equipment, tools, and all 
supplies, incurred in the furtherance of the performance of the work. Contractor shall, at Owner’s 
request, furnish satisfactory evidence that all obligations of the nature designated above have 
been paid, discharged, or waived. If Contractor fails to do so Owner may, after having notified 
Contractor, either pay unpaid bills or withhold from Contractor’s unpaid compensation a sum of 
money deemed reasonably sufficient to pay any and all such lawful claims until satisfactory 
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evidence is furnished that all liabilities have been fully discharged whereupon payment to the 
Contractor shall be resumed, in accordance with the terms of the Contract Documents, but in no 
event shall the provisions of this sentence be construed to impose any obligations upon the 
Owner to either the Contractor, its Surety, or any third party. In paying any unpaid bills of the 
Contractor, any payment so made by the Owner shall be considered as a payment made under 
the Contract Documents by the Owner to the Contractor and the Owner shall not be liable to the 
Contractor for any such payments made in good faith.

19.5 Information  to  Subcontractor:  Inspecting  Officer  or  Owner  shall,  on  request,  furnish  to  the 
Subcontractor,  if  practicable,  information  regarding  percentages  of  completion  or  amounts 
applied for by Contractor and action taken thereon by Inspecting Officer and Owner on account of 
portions of the work done by Subcontractor.

19.6 Owner Not Liable: Neither Owner nor Inspecting Officer shall have an obligation to pay, monitor 
or enforce the payment of money to a Subcontractor, except to the extent as may otherwise be 
required by law.

ARTICLE 20 – Acceptance of Final Payment as Release

20.1 The acceptance by Contractor or a Subcontractor of final payment shall be and shall operate as a 
release to Owner of all claims, all liability, every act including negligence of the Owner and others 
relating to or arising out of this work, to Contractor or Subcontractor other than claims previously 
made in writing and identified by Contractor or Subcontractor as unsettled at the time of final 
request for payment. Any payment, however, final or otherwise, shall not release Contractor or its 
sureties  or  Subcontractor  from  any  obligations  under  the  Contract  Documents  or  the 
Performance Bond and Payment Bonds.

ARTICLE 21 – Insurance

21.1 Contractor shall carry insurance required by Laws and Regulations to protect Contractor, Owner 
and Owner’s officials, employees and Consultants.

21.2 Neither Contractor, nor any Subcontractor, shall enter the site of the Work or commence work 
under this Contract before Owner has received and accepted Certificate(s) of Insurance, and 
Insurance Endorsements, and has issued the Notice to Proceed.

21.3 To the fullest extent permitted by laws and regulations, Contractor shall indemnify and hold 
harmless Owner, and its Consultants and the officers, elected officials, directors, employees, 
agents and other consultants of each and any of them from and against all claims, costs, losses 
and damages (including but not limited to all fees and charges of architects, attorneys and other 
professionals and all court or arbitration or other dispute resolution costs) caused by, arising out 
of or resulting from the performance of the Work, provided that any such claim, cost, loss or 
damage: (i) is attributable to bodily injury, sickness, disease or death, or to injury to or destruction 
of tangible property (other than the Work itself, including the loss of use resulting therefrom, and 
(ii) is caused in whole or in part by any negligent act or omission of Contractor, any subcontractor, 
any supplier, any person or organization directly or indirectly employed by any of them to perform 
or furnish any of the Work or anyone for whose acts any of them may be liable, regardless of 
whether or not caused in part  by negligence or omission of a person or entity indemnified 
hereunder or whether liability is imposed upon such indemnified party by laws and regulations 
regardless of the negligence of any such person or entity.

21.4 In any and all claims against Owner or its Consultants or any of their respective consultants, 
agents,  officers,  directors  or  employees  by  any  employee  (or  the  survivor  or  personal 
representative of such employee) of Contractor, any subcontractor, any supplier, any person or 
organization directly or indirectly employed by any of them to perform or furnish any of the Work, 
or anyone for whose acts any of them may be liable, the indemnification obligation under the 
previous paragraph shall not be limited in any way by any limitation on the amount or type of 
damages, compensation or benefits payable by or for Contractor or any such subcontractor, 
supplier or other person or organization under workers' compensation acts, disability benefit acts 
or other employee benefit acts.
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21.5 Contractor shall  secure and maintain during the Contract Time and warranty period certain 
insurance that shall protect Contractor, Owner, and its Consultants in such manner and amounts 
as set forth hereinafter. The insurance requirements stipulated herein shall not be construed as 
limiting Contractor’s liability.

21.6 All loss or damage arising from obstructions or difficulties which may be encountered in the 
prosecution of the Work, from the action of the elements, or from any act or omission on the part 
of Contractor or any Subcontractor, supplier, person, or agent employed by Contractor shall be 
borne by Contractor.

21.7 Insurance  Certificates  shall  set  forth  the  following  information  and  shall  be  signed  by  an 
authorized representative of the insurance company:

21.7.1 Name and address of the insured.

21.7.2 Shall name as Certificate Holder the Owner and Owner’s Consultants.

21.7.3 The location of the operations to which the insurance applies.

21.7.4 The number of the policy and the type or types of insurance in force thereunder on the date 
borne by the certificate.

21.7.5 The expiration date of the policy and the limit or limits of liability thereunder on the date 
borne by the certificate.

21.7.6 A statement that the insurance covered by the certificate applies to all of the operations on 
and at the site of the Work which are undertaken by the insured during the life of the Contract.

21.7.7 A statement that all  coverage is on an occurrence basis rather than a claims basis.

21.7.8 A provision that the policy or policies may not be cancelled, denied renewal, or reduced in 
coverage until at least 30 days after written notice has been received by Owner.

21.7.9 A statement that a cross liability or severability of interests’ clause is included, unless a 
separate policy covering Owner is provided.

21.7.10 Name, address, and telephone number of the insurance company's agent of process in 
Utah.

21.7.11 Other information to demonstrate compliance with additional requirements stipulated for 
the various types of insurance coverages.

21.8 Compensation  Insurance:  Contractor  shall  take  out  and  maintain  Worker’s  Compensation 
Insurance as required by the Labor Code for all its employees at the site of the Work during the 
life of this Contract:

21.8.1 Insurance certificates shall provide a waiver of subrogation by the carrier to Certificate 
Holder.

21.8.2 Contractor shall require each Subcontractor to provide Worker’s Compensation Insurance 
for its employees unless such employees are covered by the Contractor.

21.8.3 In the event any class of employees engaged in hazardous work under this Contract is not 
protected by the Worker’s Compensation statute, Contractor shall provide, and shall cause its 
Subcontractors to provide, special insurance for the protection of such employees not otherwise 
protected.

21.9 Commercial General Liability and Property Damage Insurance:
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21.9.1. Contractor shall procure, and maintain during the life of the Contract, such general liability 
and property damage insurance necessary to protect itself, Owner, the Certificate Holder, and 
Subcontractors performing work under this Contract, from all claims and legal costs for bodily 
injury or personal injury, including accidental death and property damage claims arising from 
operations  under  this  Contract,  whether  such  operations  are  the  Contractor’s  or  the 
Subcontractors’.

21.9.2 Certificate Holder shall not be named as additional primary insured.

21.9.3. The Insurance Endorsement shall evidence such provisions.

21.9.4 The minimum general liability and property damage liability shall be as follows:

21.9.4.1  Comprehensive  general  liability  insurance  for  injuries,  including  accidental  
death, to any one person in any one occurrence in an amount not less than $1,000,000.

21.9.4.2  Comprehensive  general  liability  insurance  for  injuries,  including  accidental  
death,  to  two or  more  persons  in  any  one occurrence in  an  amount  not  less  than  
$4,000,000.

21.9.4.3 Broad form property damage insurance in an amount not less than $400,000.

21.9.5 Such policy shall include each of the following coverages:

21.9.5.1 Comprehensive form.

21.9.5.2 Premises – operations.

21.9.5.3 Explosion and collapse hazard.

21.9.5.4 Underground hazard.

21.9.5.5 Product/completed operations hazard.

21.9.5.6 Contractual insurance.

21.9.5.7 Broad form property damage, including completed operations.

21.9.5.8 Independent contractors.

21.9.5.9 Personal injury.

21.9.5.10 Fire and extended coverage with endorsement for vandalism and malicious  
mischief in an amount of at least 50 percent of the Contract Price.

21.10 Motor Vehicle Public Liability and Property Damage Insurance:

21.10.1 Contractor shall carry and maintain a motor vehicle public liability and property damage 
insurance coverage on each vehicle used in the performance of the Work in an amount not less 
than $1,000,000 for one person and $2,000,000 for more than one person and for property 
damage resulting from any one occurrence which may arise from the operations of Contractor in 
performing the Work in the sum of $1,000,000.

21.10.2 Such motor vehicle liability insurance shall include each of the following types:
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21.10.2.1  Comprehensive form, including loading and unloading.

21.10.2.2 Owned.

21.10.2.3  Hired.

21.10.2.4 Non-owned.

21.10.3 Owner shall be named as the Certificate Holder.
21.11 Builder's "All Risk" Insurance: Contractor shall provide Certificates of Insurance showing that 

Contractor has obtained, for the duration of the Contract Time, Builder’s Risk "All Risk" insurance 
in the amount equal  to the Contract  Price including flood, tidal  wave, and earthquake, but 
excluding tidal wave and earthquake coverage in excess of 5 percent of the Contract Price. 
Insurance Certificates, shall name Owner as Certificate Holder.

ARTICLE 22 – Contract Security

22.1 The Contractor shall within ten days after the receipt of the Notice of Award furnish the Owner  
with a Performance Bond and a Payment Bond in penal sums equal to the amount of the Contract 
Price, conditioned upon the performance by the Contractor of all undertakings, covenants, terms, 
conditions and agreements of the Contract Documents, and upon the prompt payment by the 
Contractor to all persons supplying labor and materials in the prosecution of the Work provided by 
the Contract Documents. Such Bonds shall be executed by the Contractor and a corporate 
bonding company licensed to transact such business in the state in which the Work is to be 
performed and named on the current list of "Surety Companies Acceptable on Federal Bonds" as 
published in the Treasury Department Circular Number 570. The expense of these Bonds shall 
be borne by the Contractor. If at any time a surety on any such Bond is declared bankrupt or loses 
its right to do business in the state in which the Work is to be performed or is removed from the list 
of Surety Companies accepted on Federal Bonds, Contractor shall within ten days after notice 
from the Owner to do so, substitute an acceptable Bond (or Bonds) in such form and sum and 
signed by such other surety or sureties as may be satisfactory to the Owner. The premiums on 
such Bond shall be paid by the Contractor. No further payments shall be deemed due nor shall 
have furnished an acceptable Bond to the Owner.

ARTICLE 23 – Assignments

23.1 Neither the Contractor nor the Owner shall sell, transfer, assign or otherwise dispose of the 
Contract or any portion thereof, or of its right, title or interest therein, or its obligations thereunder, 
without written consent of the other party.

ARTICLE 24 – Indemnification

24.1 The Contractor will indemnify and hold harmless the Owner and the Inspecting Officer and their 
agents and employees from and against all claims, damages, losses and expenses including 
attorney's fees arising out of or resulting from the performance of the Work, provided that any 
such claims, damage, loss or expense is attributable to bodily injury, sickness, disease or death, 
or to injury to or destruction of tangible property including the loss of use resulting therefrom; and 
is caused in whole or in part by any negligent or willful act or omission of the Contractor, and 
Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts 
any of them may be liable.

24.2 In any and all claims against the Owner or the Inspecting Officer, or any of their agents or 
employees, by any employee of the Contractor, any Subcontractor, anyone directly or indirectly 
employed  by  any  of  them,  or  anyone  for  whose  acts  any  of  them  may  be  liable,  the 
indemnification obligation shall not be limited in any way by any limitation on the amount or type 
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of damages, compensation or benefits payable by or for the Contractor or any Subcontractor 
under worker's compensation acts, disability benefit acts or other employee benefits acts.

24.3 The obligation of the Contractor under this paragraph shall not extend to the liability of the 
Inspecting Officer, his agents or employees arising out of the preparation or approval of maps,  
Drawings, opinions, reports, surveys, Change Orders, designs or Specifications.

ARTICLE 25 – Separate Contracts

25.1 The Owner reserves the right to let other contracts in connection with this Project. The Contractor 
shall afford other Contractors reasonable opportunity for the introduction and storage of their 
materials and the execution of their Work, and shall properly connect and coordinate its Work with 
theirs. If the proper execution or results of any part of the Contractor’s Work inspect and promptly 
report to the Inspecting Officer any defects in such Work that render it unsuitable for such proper 
execution and results.

25.2 The Owner may perform additional Work related to the Project by itself, or it  may let other 
contracts containing provisions similar to these. The Contractor will afford the other Contractors 
who are parties to such Contracts (or the Owner, if it is performing the additional Work itself), 
reasonable opportunity for the introduction and storage of materials and equipment and the 
execution of Work, and shall properly connect and coordinate its Work with theirs.

25.3 If the performance of additional Work by other Contractors or the Owner is not noted in the 
Contract Documents prior to the execution of the Contract, written notice thereof shall be given to 
the Contractor prior to starting any such additional Work. If the Contractor believes that the 
performance of such additional Work by the Owner or others involves it in additional expense or 
entities it to an extension of the Contract Time, it may make a claim therefor as provided in 
Articles 14 and 15.

ARTICLE 26 – Subcontracting

26.1 The Contractor may utilize the services of specialty Subcontractors on those parts of the Work 
which, under normal contracting practices, are performed by specialty Subcontractors.

26.2 The Contractor shall  not award Work to Subcontractor(s), in excess of 50% percent of the 
Contract Price, without prior written approval of the Owner.

26.3 The  Contractor  shall  be  fully  responsible  to  the  Owner  for  the  acts  and  omissions  of  its 
Subcontractors, and of persons either directly or indirectly employed by Subcontractors, as it is 
for the acts and omissions of persons directly employed by the Contractor.

26.4 The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
Work to bind Subcontractors to the Contractor by the terms of the Contract Documents insofar as 
applicable to the Work of Subcontractors and to give the Contractor the same power as regards 
terminating  any  subcontract  that  the  Owner  may  exercise  over  the  Contractor  under  any 
provision of the Contract Documents.

26.5 Nothing  contained  in  this  Contract  shall  create  any  contractual  relation  between  any 
subcontractor and the Owner.

ARTICLE 27 – Inspecting Officer’s Authority

27.1 The Inspecting Officer shall act as the Owner‘s representative during the construction period. He 
shall decide questions which may arise as to quality and acceptability of materials furnished and 
Work performed. He shall interpret the intent of the Contract Documents in a fair and unbiased 
manner. The Inspecting Officer will make visits to the site and determine if the Work is proceeding 
in accordance with the Contract Documents.

27.2 The Contractor will be held strictly to the intent of the Contract Documents in regard to the quality 
of materials, workmanship and execution of the Work. Inspections may be made at the factory or 
fabrication plant of the source of material supply.

27.3 The Inspecting Officer will not be responsible for the construction means, controls, techniques, 
sequences, procedures, or construction safety.

27.4 The Inspecting Officer shall promptly make decisions relative to interpretation of the Contract 
Documents.
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ARTICLE 28 – Land and Rights-of-Way

28.1 Prior  to  issuance  of  Notice  to  Proceed,  the  Owner  shall  obtain  all  land  and  rights-of-way 
necessary for carrying out and for the completion of the Work to be performed pursuant to the 
Contract Documents, unless otherwise mutually agreed.

28.2 The Owner shall provide to the Contractor information which delineates and describes the lands 
owned and rights-of-way acquired.

28.3 The Contractor shall provide at its own expense and without liability to the Owner any additional 
land and access thereto that the Contractor may desire for temporary construction facilities, or for 
storage of materials.

 
ARTICLE 29 – Guarantee

29.1 The Contractor shall guarantee all materials and equipment furnished and Work performed for a 
period of  one year  from the date  of  Substantial  Completion.  The Contractor  warrants  and 
guarantees for a period of one year from the date of Substantial Completion of the system that the 
completed system is free from all  defects due to faulty  materials  or  workmanship and the 
Contractor shall within ten days of receipt of Notice of Defect make such corrections as may be 
necessary by reason of such defects including the repairs of any damage to other parts of the 
system resulting  from such  defects.  The  Owner  will  give  notice  of  observed  defects  with 
reasonable promptness.  In the event  that  the Contractor  should fail  to make such repairs, 
adjustments, or other Work that may be made necessary by such defects, the Owner reserves 
the right to make the necessary repairs and charge the Contractor the cost thereby incurred and 
assess Liquidated Damages as specified in Article 29.3 contained herein. The Performance Bond 
shall remain in full force and effect through the guarantee period.

29.2 Warranty  Inspection:  Contractor  shall,  upon  the  twelve  month  anniversary  of  the  Date  of 
Substantial Completion, arrange for and conduct a warranty test of the Project, the irrigation 
system, and an inspection of all materials and other specified construction.

29.3 Failure of Contractor to affect repairs as specified in Article 29.1 above within the ten day grace 
period shall constitute a failure to perform and shall cause to be initiated Liquidated Damages in 
the amount of $250.00 per day for each day said repairs are not corrected.

29.4 Warranty Delivery: Delivery of guarantees and warranties shall not relieve Contractor from any 
obligation assumed under any other provisions of its contract.

29.5 Exclusions: Nothing herein intends or implies that guarantees and/or warranties shall apply to 
Work or materials abused or neglected by Owner.

ARTICLE 30 – Taxes

30.1 The Contractor will pay all sales, consumer, use and other similar taxes required by the law of the 
place where the Work is performed.

ARTICLE 31 – Construction Staking

31.1 Contractor shall coordinate with the Engineer on layout and staking of all Work associated with 
this Project. Contractor is responsible for all costs of staking. All Work shall be staked in the field 
prior to commencing construction of any portion of the Work. No Work shall be commenced 
without inspection and approval of the Inspecting Officer. (See: Article 10 – Survey, Permits, 
Regulations; and Article 10.2 – Additional Clarifications and Information.)

ARTICLE 32 – Safety and Health

32.1 The Contractor  shall  comply with,  and is  responsible for  enforcement of  safety and health 
regulations for construction, promulgated by the Secretary of Labor under Article 107 of the 
Contract Hours and Safety Standards Act, as set forth in Title 29, C.F.R.

32.2 Copies of these regulations may be obtained from the Labor Building, 14th and Constitution 
Avenue NW, Washington, DC 20013.
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32.3 The Contractor shall also comply with the provisions of the Federal Occupational Safety and 
Health Act as amended.

ARTICLE 33 – References

33.1 Abbreviations  used in  this  specification  for  various  societies,  organizations,  or  government 
bodies shall stand for the following:

33.1.1 ASHTO: American Association of State Highway and Transportation Officials

33.1.2 ACI: American Concrete Institute

33.1.3 ANSI: American National Standards Institute 

33.1.4 ASTM: American Society for Testing and Materials 

33.1.5 AISC: American Institute of Steel Construction 

33.1.6 AITC: American Institute of Timber Construction 

33.1.7 AISI: American Iron and Steel Institute

33.1.8 APA: American Plywood Association

33.1.9 AWWA: American Water Works Association

33.1.10 AWS: American Welding Society

33.1.11 FHA: Federal Housing Authority

33.1.12 ICBO: International Conference of Building Officials 

33.1.13 NEMA: National Electrical Manufacturers' Association 

33.1.14 UBC: Uniform Building Code

ARTICLE 34 – Site Examination

34.1 Contractor shall examine the site before submitting bids or proposals for any Work and inform 
itself regarding existing facilities and conditions affecting the proposed Work. Failure to make 
such inspection shall in no way relieve the Contractor of any of the obligations or conditions of the 
specifications and special provisions or serve in any way as a basis of extra remuneration to the 
Contractor for conditions arising from unfamiliarity with the site or conditions affecting the Work.

ARTICLE 35 – Coordination with Existing Trades

35.1 Coordinate the Work of this Contract with the Work and schedules of other trades so as not to 
cause delay or damage to Work, Work of others, existing improvements, or additional costs.

ARTICLE 36 – Public Safety and Traffic Control

36.1 The cost of all safety and traffic control devices shall be included in the lump sum bid price.
36.2 The Contractor shall be solely responsible for maintaining a safe Project Site by erecting the 

Traffic Safety measures established by the Department of Transportation, and by keeping all 
stockpiles,  debris,  construction  materials,  and  temporary  facilities  out  of  the  clear  zone. 
Contractor shall coordinate all of its Traffic Safety measures with the Washington County Road 
Department to ensure compliance with all applicable laws, ordinances and safety standards.
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36.3 Workers private vehicles shall not be parked within the DOT Right-of-Way at any time during 
construction.

36.4 The Contractor shall submit a traffic control plan for the Engineer’s review and shall obtain a 
traffic control permit from the County.

ARTICLE 37 – Project Meetings

37.1 Pre-Construction Conference: A pre-construction conference between Owner, Engineer, Trade 
Contractors currently occupying the Project Site and Contractor shall be held at the site prior to  
commencement of the Work. This meeting shall be for the purpose of:

37.1.1 Coordinating schedules.

37.1.2 Further orienting Contractor to requirements of the Contract Documents. 

37.1.3 Informing Contractor of the Inspecting Officer’s responsibility.

37.1.4 Working out with Contractor a general schedule of inspection.
37.2 Periodic  job  site  meetings  will  be  scheduled  by  Engineer,  attended  by  Contractor's  staff, 

Subcontractors and inspecting officers for the purposes of:

37.2.1 Addressing proper coordination of all activities on project.

37.2.2 To assist in staying on schedule.

37.2.3 Checking status of submittals, changes, progress payments, and other matters.

ARTICLE 38 – Operations Within the Right-of-Way

38.1 Contractor shall permit vehicular and pedestrian traffic to pass through and around the Project 
Area safely with a minimum of inconvenience. Specifications described in this section shall in no 
way  supersede  the  requirements  set  forth  in  the  Department  of  Transportation  Standard 
Specifications for Traffic and Roadway Safety and County Ordinances and Regulations.

38.2 The Contractor's trucks and other vehicles shall travel in the direction of normal roadway traffic 
unless separated from the through-traffic  by positive construction barriers approved by the 
Engineer. On Interstates or other divided highways, the Contractor's vehicles shall not cross the 
medians and shall enter and exit at the existing ramps.

38.3 Where traffic is permitted through the site under stage construction, the Contractor may choose 
to  construct,  at  no  additional  expense to  the  Owner  or  the  Department  of  Transportation, 
temporary on-site bypasses or detours in order to expedite the Work. Plans for such bypasses 
shall be submitted to the Engineer and any other agency as required by law for approval 30 
calendar days prior to the proposed construction. Such bypasses or detours shall be removed 
promptly when in the opinion of the Inspecting Officer, they are no longer necessary for the 
satisfactory progress of the Work.

38.4 If construction operations necessitate regulation of traffic by off-duty police officer(s), Contractor 
shall furnish said officer(s) at its own expense.

38.5 The Contractor shall not simultaneously perform Work on both the inside and outside shoulders 
on either direction of traffic flow when Work is within 12' - 0" of the traveled way, unless such 
areas are separated by at least one-half mile of distance in rural areas or at least 500 feet of  
distance in urban areas.

38.6 All areas within the Project Limits which are determined by the Inspecting Officer to be damaged, 
due either directly or indirectly to the process of construction, shall be cleaned up, redressed and 
revegetated. All surplus materials shall be immediately removed and disposed of in approved 
manner.
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38.7 The Contractor shall schedule and arrange the Work to ensure the least inconvenience and the 
utmost safety to the travelling public, the Owner and to the Contractor's and Department of 
Transportation's forces.

38.8 Grading, clearing, and planting operations shall not be performed in such a way as to cause water 
or stormwater runoff to back up onto pavement, or to cause silt or debris to be deposited onto 
pavement. Roadways shall be kept free of debris, dust, mud, silt, and trash at all times, and shall 
be kept dry as possible.

38.9 Should prosecution of the Work require removal of existing signs, markers, guardrail, etc., not 
covered by any specific Bid Item, they shall be removed, stored, and reinstalled, in the same 
condition as when removed, at the earliest time that construction has been completed in the area 
said marker or sign is located.

38.10 Sequencing of construction as described in this section is intended as a guideline for the orderly 
execution of the Work. Contractor shall prepare staging and sequencing plans for the Work and 
shall submit them two weeks prior to commencing construction.

ARTICLE 39 – Contract Closeout

39.1 Final Cleaning: Contractor shall, at completion of Work, remove all rubbish from under and about 
the Construction Site. If Contractor fails to clean up, Owner may do so and the cost thereof will be 
charged to the Contractor.

39.2 Substantial Completion Inspection:

39.2.1 At a point during the Construction Time that at least 90% of the entire Work is deemed by 
the Inspecting Officer to be complete and not in a rejectable condition, a substantial completion 
inspection by the Engineer, Inspecting Officer, and Contractor will be made with the purpose of 
creating a list of items required to be completed in an acceptable manner before the Work can be 
accepted. At this time a Certificate of Substantial Completion will be issued which states the dates 
for:

39.2.1.1 Commencement of warranties,

39.2.1.2 Final completion inspection,

39.2.1 .3 Modifications to the amount assessed for liquidated damages.

39.2.2 Inspecting Officer retains the right to declare the Work unsatisfactory for receipt of a 
Certificate of Substantial Completion should the Work at the time of the Inspection not be at least 
90% satisfactorily completed and in an acceptable condition.

39.2.3 After inspection, Engineer will furnish final list of items to be corrected.
39.3 Final Completion Inspection:

39.3.1 A final completion inspection will be conducted to ensure that all deficiencies noted at the 
substantial completion inspection have been corrected according to terms of the substantial 
completion certificate.

39.3.2 The Contractor shall obtain and submit signed release waivers from all suppliers and 
Subcontractor’s before final payment will be authorized.

39.3.3 When all items have been corrected, Engineer will issue a certificate authorizing final 
payment and a letter of final acceptance. Commencement of warrantees will  begin on final 
acceptance of project.

39.3.4 If all items have not been corrected as agreed, Owner may elect to complete the Work and 
deduct the cost for such Work from the remaining Contract funds not yet paid to the Contractor.
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ARTICLE 40 – Breach of Contract

40.1 In addition to collecting allowable damages as such may be determined by applicable law or the 
terms of this Contract, if either party is determined to be in material breach of any provision of the 
contract, the non-breaching party shall be entitled to terminate the contract. If Owner is the non-
breaching party, Owner may choose to specifically enforce the contract by its terms in lieu of  
termination.

40.2 All questions concerning the meaning and intention of any of its terms or its validity shall be 
determined in accordance with the laws of the State of Utah. The parties agree that venue for all 
legal actions, unless they involve a cause of action with mandatory federal jurisdiction, shall be 
the Fifth District Court for the State of Utah. The parties further agree that the Federal District 
Court for the District of Utah shall be the venue for any cause of action with mandatory federal 
jurisdiction. The prevailing party in any cause of action shall be entitled to reasonable attorney’s 
fees and costs.  

46



PART 4

TECHNICAL SPECIFICATIONS

SEE THE FOLLOWING ATTACHMENTS FOR 
REQUIRED ADDITIONAL SPECIFICATIONS AND 
PROVISIONS:

EXHIBIT A – Project Description, Specifications, and 
Estimated Quantities

EXHIBIT B – Measurement and Payment Specifications

EXHIBIT C – Special Provisions
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4.1 STANDARD SPECIFICATIONS AND REFERENCES

ARTICLE 1 – Standard Specifications

1.1 Washington County, Utah Construction Design Standards (latest edition) and the Utah Department 
of Transportation 2024 Standard Specifications and Drawings shall govern the administration and 
construction of  this Contract,  except as modified in these special  provisions,  otherwise these 
Special Provisions shall govern the work.
The County’s standard specifications and standard drawings can be found at:

https://www.washco.utah.gov/wp-content/uploads/pw/pdf/hp/construction-design-standards.pdf

UDOT’s standard specifications and standard drawings can be found at:

https://drive.google.com/drive/folders/1N9yXr7OJmtYVG3nNtpxoo3vMEP6b0QXi

1.2 A copy of all applicable County Standards, as well as this document, shall be located at the job site 
at all times.

1.3 The governing rankings in case of a discrepancy is:
Dimensions Information
1.  Plan 1. Special Provisions & Contract Documents
2.  Calculated 2. Plans
3.  Scaled 3. Measurement and Payment

4.  Washington County Standard Specifications
5. UDOT Standard Specifications
6. UDOT Standard Drawings

4.2 MEASUREMENT AND PAYMENT

ARTICLE 1 – Estimated Quantities

1.1 The quantities appearing in the Bid Schedules are approximate only. Payment to the Contractor will 
be made only for the actual quantities of work performed and accepted or materials furnished in 
accordance with the requirements of the Contract. The scheduled quantities of work to be done and 
materials to be furnished may each be increased, decreased, or omitted as hereinafter provided.

1.2 In the event the total amount of the lowest acceptable Bid exceeds the amount of funds available for 
the project, the scope of work will be modified as determined by the Owner.

1.3 The Owner reserves the right to increase or decrease the quantities listed in the Bid Schedules by 
up to 25%, or to entirely eliminate certain Bid Items from the work or materials, if found desirable or 
expedient. The Contractor is cautioned against unbalancing its bid by prorating its overhead into 
one or two items only when there are a number of items on the Bid Schedule. The overhead and  
indirect charges should be prorated on all items in the Bid Schedule.

1.4 The Contractor will be allowed no claims for anticipated profits, loss of profits, or for damages 
because of  any difference between the estimated and the actual  quantities of  work done, or 
materials furnished on the completed project.
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ARTICLE 2 – Measurement

2.1 Measurement for all payments shall be made by the Contractor and submitted to the Engineer for 
approval and verification if required in accordance with the provisions of these documents. In the 
event verification is required, the Engineer shall independently measure the items submitted for 
payment  and  verify  the  amounts  submitted.  In  the  event  of  a  discrepancy,  the  Engineer's 
measurements shall govern, except that if the payment submittal is the "Final Payment," then the 
Contractor and the Engineer shall agree to the quantities measured prior to payment.

2.2 When the term “plan quantity” is indicated in the contract bid item designation:
 
2.2.1 Accept the estimated quantity in the bid proposal as the final quantity for which payment 

will  be made, unless the Engineer revises the plan dimensions through an approved  
change order.

2.2.2 Request an adjustment to the final quantity for payment if an error is discovered in the 
estimated quantity in the bid proposal.

2.2.2.1 Provide all computations, plots, and supporting documentation necessary for the 
Engineer to verify the error and determine the final quantity for payment. 

2.2.2.2 All work associated with providing computations, plots, and supporting 
documentation is at no cost to the Owner.

ARTICLE 3 – Basis of Payment

3.1 All payments made to the Contractor shall be made in lawful money of the United States, and made 
in accordance with the provisions of these documents.

ARTICLE 4 – Non-Payment Items

4.1 No payment will be made for the following items. The costs associated with these items should be 
included in the unit prices for other items on the Bid Schedule.

4.1.1 Site Clean Up: Keep premises and site free from accumulation of waste materials or  
rubbish caused by employees and subcontractors.

4.1.2 Rework and Work Rejected by the Engineer: Provide all materials, labor and equipment 
required  to  excavate,  uncover,  remove,  replace,  or  reconstruct  any  facility  or  
improvement that was not properly inspected and tested at the time of installation as  
required by these specifications. Remove and replace all materials that are unable to  
meet testing or warranty requirements.

4.1.3 Final Punch List Items: Provide all items required to be finished on the final inspection 
"Punch List."

4.1.4 Utility Repairs: Repair any existing utilities including cable TV, power, telephone, water 
mains or laterals, sewer mains or laterals, gas lines, and irrigation lines damaged due to 
Contractor error or negligence.

4.1.5 Damage to Property:  Repair  damage to private or public property,  or other physical  
facilities resulting from the construction operations or Contractor's negligence.

4.1.6 Scheduling and Delivery Coordination: Coordinate and schedule delivery of construction 
materials with material suppliers and inspection personnel.

4.1.7 Temporary  Facilities:  Provide  and  maintain  the  following  temporary  facilities  at  the  
direction of the Engineer:
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4.1.7.1 Temporary Toilet: Maintain in sanitary condition, for the use of workers.

4.1.7.2 Temporary Storage: Arrange for a site for equipment and materials. Provide for 
the parking of vehicles and storage of materials in an orderly manner.

4.1.7.3 Temporary Light and Power: Provide temporary light and power, including wiring, 
lamps,  and  connections  as  required  for  the  completion  of  the  work.

4.1.8 Existing Utility Coordination:
4.1.8.1. Coordinate potential utility conflicts with the applicable utility company prior to the start of 

construction. Exercise all possible caution to prevent damage to existing utilities not designated 
for removal on the Project Improvement Plans. While utility information shown on the plans has 
been compiled from available sources, its completeness and accuracy cannot be guaranteed, 
and it is presented simply as a guide to possible difficulties.

4.1.8.2 The cost for protection, relocation, and/or restoration of all utilities shown or 
indicated on the Project Plans is the responsibility of the Contractor.

4.1.8.3 The cost for protection, relocation, and/or restoration of all utilities not shown or 
indicated on the Project Plans will be handled in accordance with the 
General Conditions.
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4.3 TRAFFIC CONTROL

ARTICLE 1 – Scope

1.1 The work shall consist of establishing traffic control and maintaining safe, convenient use of public 
roads and rights-of-way.

1.2 The Contractor's operations shall cause no unnecessary inconvenience to the public. The public 
rights-of-way shall be maintained at all  times unless interruption is authorized by proper local 
authority. Safe and adequate access shall be provided and maintained to all public protection 
devices  and  to  all  critical  utility  control  locations.  Facility  access  shall  be  continuous  and 
unobstructed unless otherwise approved.

ARTICLE 2 - Construction Requirements

2.1 Pre-Construction Requirements 

2.1.1 The Contractor shall submit three copies of the traffic control plan for review by the Owner and 
Engineer at the pre-construction meeting. The Owner will request attendance from the following 
people:

• Contractor’s Traffic Control Designer
• Contractor’s Traffic Control Supervisor
• Engineer
• UDOT Encroachment Officer

2.1.2  At  the  preconstruction  meeting,  the  Contractor’s  submitted  traffic  control  plans  will  be 
reviewed. Plans shall be required to be modified, where necessary, to comply with the criteria listed 
herein.

2.1.3  Encroachment  Permits:  The  Contractor  shall  obtain  an  encroachment  permit  from any 
regulating entity and from the UDOT for work within the UDOT rights-of-way.

2.1.4 The Contractor shall not be allowed to start work on the project until the traffic control plan is 
approved. No additional contract time will be granted for the preparation or modification of the traffic 
control plan.

2.2 Traffic Control Plan Requirements

2.2.1 Traffic Control plans may be created using the following sources:

•  Current  Utah  Department  of  Transportation  (UDOT)  Traffic  Control  Plans  (UDOT  
Standard Drawings - TC series)

• Current UDOT Traffic Control Specifications
• Current Manual on Uniform Traffic Control Devices (MUTCD), Part VI
• OSHA Construction Industry Standards (29 CFR Part 1926), Subpart G, Signs, Signals, 

and Barricades

2.2.2 Include the following documents as part of the traffic control plans:

• Drawing showing phasing (if required for clarity)
• Listing of all standard UDOT and MUTCD traffic control drawings which will be used

• Drawings showing any traffic control which does not fit a standard drawing,
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2.2.3 Provide a minimum of one traffic lane in each direction of travel at all times, or provide one 
lane with two flaggers. The maximum traffic delay shall not exceed five minutes.

2.2.4 The Contractor shall maintain access to all businesses and residences at all times. If short-
term closure  of  access  points  is  necessary  during  construction  activity,  the  Contractor  shall 
coordinate specific access needs with the Engineer, property owner, and business owner.

2.3 Storage of Equipment and Material in Public Streets: Construction materials and equipment shall 
not be stored or parked on public sidewalks, streets, roads, or highways. During any material or 
equipment loading or unloading activities that may temporarily interfere with traffic, an acceptable 
detour shall be provided for the duration of the activity. Any associated expense for this activity is 
the responsibility of the Contractor.

2.4 Street Closures, Detours, and Barricades:

2.4.1 The Contractor shall comply with the requirements of all applicable responsible units of 
government for closure of any street, road, or highway. The Contractor shall provide the required 
barriers, guards, lights, signs, temporary bridges, and flaggers together with informing the public of 
any  detours  and  construction  hazards  by  the  most  suitable  means  available,  such  as  local 
newspapers or radio stations. The Contractor is also responsible for compliance with additional 
public safety requirements that may arise during construction. The Contractor shall furnish, install, 
and, upon completion of the work, promptly remove all signs, warning devices, and other materials 
used in the performance of this work.

2.4.2 Unless otherwise specified, the Contractor shall notify, in writing, the fire chief, police chief, 
county sheriff, state patrol, schools that operate school buses, or any other government official as 
may be appropriate no less than seven days before closing, partly closing, or reopening any street, 
road, or highway.

2.4.3 Unless otherwise specified, the Contractor shall furnish to the Engineer a written plan showing 
the proposed method of signing, barricading for traffic control, and safety for street detours and 
closures.

2.4.4 All temporary detours will be maintained to ensure use of public rights-of-way is provided in a 
safe manner. This may include dust control, grading, and graveling as required in this specification.

END OF SECTION
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4.4 ENVIRONMENTAL PROTECTION

ARTICLE 1 – Scope

1.1 The work consists of installing measures or performing work to control erosion, to minimize the 
production of sediment and other pollutants to water and air from construction activities, and to 
comply with local, state, and federal environmental permitting requirements.

1.2 The Utah Administrative Code (UAC) R31 7-8-3.9 requires the operators of a construction site 
which will grade one acre or more per common plan to obtain coverage under the Utah Pollutant 
Discharge Elimination System (UPDES) General Permit for storm water discharges associated with 
construction activity.

1.3 The Contractor shall prepare and submit a Storm Water Pollution Prevention Plan (SWPPP) to the 
Engineer for review and approval prior to the start of construction.

1.4 The Contractor shall prepare and submit a Notice of Intent (NOI) form to the State of Utah Division 
of Water Quality, along with a permit fee, prior to the start of construction, and furnish a copy to the 
Engineer and the Owner.

1.5 The Contractor shall implement the requirements of the Utah Storm Water General Permit for 
Construction Activities and the Storm Water Pollution Prevention Plan upon commencement of the 
work, and throughout the duration of all work activity, and at all work locations including the project 
limits and material sources.

1.6 The Contractor shall prepare and submit a Notice of Termination (NOT) to the State of Utah Division 
of Water Quality following completion of construction activity and furnish a copy to the Engineer and 
the Owner.

ARTICLE 2 – Materials

2.1 Silt Fence: The Contractor shall furnish the following:

2.1.1 Filter Fabric: Supply fabric designated for silt fence applications having a minimum width of 
four feet.

2.1.2 Wood Stakes: Furnish two-inch by two-inch by four-foot length hardwood stake.
2.2 Straw Bale Check Dam: The Contractor shall furnish the following:

2.2.1 Bales: Straw or hay.

2.2.2 Filter Fabric: Supply fabric designated for silt fence applications having a minimum width of six 
feet.

2.2.3 Wood Stakes: Furnish two-inch by two-inch by four-foot length hardwood stake.
2.3 Tracking Pad: The Contractor shall furnish the following:

2.3.1  Rock:  Use coarse  aggregate  rock  having  an  average diameter  of  three  to  six  inches.

2.3.2  Filter Fabric: Supply filter fabric if required for subgrade stability.
2.4 Curb Inlet Barrier: The Contractor shall furnish the following:

2.4.1 Concrete building blocks

2.4.2 Stone: Well-graded within 2 to 6 inch diameter

2.4.3 Wire mesh: 0.5 inch by 0.5 inch openings

2.4.4 Wood stud: 2 inches x 4 inches nominal
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ARTICLE 3 – Construction Requirements

3.1 Silt Fence:

3.1.1 Where possible, silt  fence shall be located 5 feet to 10 feet beyond the toe of slope.

3.1.2 The fence shall be aligned along the contour as close as possible.

3.1.3 Machinery shall be used that will produce no more than the desired dimensions when 
excavating the trench.

3.1.4 The bottom shall be lined with filter fabric on all three sides of the trench and backfilled with 
the excavated soil.

3.1.5 To avoid excessive ponding of water at low points along the fence, an opening shall be 
provided in the silt fence and a check dam installed.

3.1.6 Joints along the fence shall be avoided as much as possible. If a joint is necessary, the filter 
fabric shall be spliced at a post with 6" overlaps and securely fasten both ends to the post.

3.1.7 A properly functioning silt fence shall be maintained throughout the duration of the project or 
until disturbed areas have been vegetated.

3.1.8 Sediment shall be removed as it accumulates and placed in a stable area approved by the 
Engineer.

3.2 Straw Bale Check Dam:

3.2.1 Check dams shall be placed perpendicular to the flowline of the ditch.

3.2.2 Check dams shall not be placed across natural stream beds.

3.2.3 Check dams shall be constructed to ensure water does not flow around the ends of the dam.

3.2.4 Three inches of the excavated material shall be placed and compacted on the receiving end 
of the bale.

3.2.5 A six-foot  wide erosion control  blanket shall  be installed as a scour apron along the 
downstream side of the dam. Ten inches of the blanket edge shall be placed under the bales and 
secured with 8-inch metal "U" stakes.

3.3 Tracking Pad:

3.3.1 Rock shall be placed to the grade and dimensions shown on the plans or as directed by the 
Engineer.

3.3.2 Filter fabric shall be installed beneath rock if needed to stabilize the soil subgrade, and as 
needed in steeper grade conditions, as indicated on the Project Improvement Plans.

3.3.3 Tracking pad shall be maintained by installing additional rock as needed.
3.4 Curb Inlet Barrier:

3.4.1 Construct curb inlet barriers at all completed catch basins that collect water potentially 
conveying sediment acquired due to construction activities.
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3.4.2 See environmental control details in plans for additional requirements.
3.5 Staging of Earthwork Activities: The excavation and moving of soil materials shall be scheduled 

to minimize the size of areas disturbed and unprotected from erosion for the shortest reasonable 
time.

3.6 Equipment Maintenance: The Contractor shall maintain the equipment in such a manner as to 
avoid causing pollution. Faulty equipment causing pollution of the soil, water, or air shall not be 
operated on-site. Washing down, fueling, or servicing of equipment shall not take place in the 
channel and shall be avoided where spillage or wash water can enter a stream, stream channel, 
or other body of water. The Contractor is responsible for all costs of and shall clean-up all spills  
immediately  upon  discovery.  Clean-up  methods  shall  comply  with  guidance  and  methods 
approved by the Utah Department of Environmental Quality.

3.7 Chemical  Pollution  Protection:  The  Contractor  shall  provide  watertight  tanks  or  barrels  or 
construct  a  sump  sealed  with  plastic  sheets  to  collect  and  temporarily  contain  chemical 
pollutants, such as drained lubricating or transmission fluids, grease, soaps, concrete mixer wash 
water, or asphalt, produced as a by-product of the construction activities. Chemical pollutants 
shall be disposed of in accordance with appropriate State and Federal regulations.

3.8 Sanitary Facilities:  The Contractor shall  provide sanitary facilities at  the work site.  Sanitary 
facilities shall be located away from the live stream.

3.9 Dust Control and Air Pollution: All public access or haul roads used by the Contractor during 
construction of the project shall  be sprinkled to fully suppress fugitive dust. All  dust control 
methods shall ensure safe construction operations at all times.

END OF SECTION
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4.5 LIMITATION OF OPERATIONS

ARTICLE 1 – Traffic Control

1.1 Coordinate all traffic control with Elliott Taylor, County Engineer, (435) 301-7671.
ARTICLE 2 – Night and Weekend Work

2.1 Refer to UDOT Standard Specifications for night work limitations.
2.2 No weekend work will be permitted. 

ARTICLE 3 – Utility Coordination

3.1 All existing utility locations are shown in the plans for reference only. Field verify location 
and depth prior to construction. Protect in place utilities.

3.2 Coordinate all work over and in the area of existing utilities with the appropriate owner 
during construction.

END OF SECTION
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PART 5

ADDENDA
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PART 6

PAYMENT DOCUMENTATION

6.1 CONTRACTOR CONDITIONAL WAIVER AND RELEASE - 
UPON PROGRESS PAYMENT

OWNER WASHINGTON COUNTY
C/O: ELLIOTT TAYLOR
PUBLIC WORKS DEPARTMENT
111 EAST TABERNACLE
ST. GEORGE, UTAH 84770

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

Undersigned's Customer: Washington County                                                                   

Invoice/Payment Application No:                                                                                                  

Payment Amount:                                                                                                   

Payment Period:                                                                                                   

To the extent provided below, this document becomes effective as a release, and the undersigned is 
considered to waive any notice of lien or right under Utah Code Ann., Title 38, Chapter 1, Mechanics' Liens, 
or any bond right under Utah Code Ann., Title 14, Contractors' Bonds, or Section 63G-6-505, related to 
payment rights the undersigned has on the above described Property once:

(1) the undersigned endorses a check in the above referenced Payment Amount payable to the  
undersigned; and

(2) the check is paid by the depository institution on which it is drawn.

This waiver and release applies to a progress payment for the work, materials, equipment, or a combination 
of work, materials, and equipment furnished by the undersigned to the Property or to the Undersigned's 
Customer which are the subject of the Invoice or Payment Application, but only to the extent of the Payment 
Amount. This waiver and release does not apply to any retention withheld; any items, modifications, or 
changes pending approval; disputed items and claims; or items furnished or invoiced after the Payment 
Period.

The  undersigned  warrants  that  the  undersigned  either  has  already  paid  or  will  use  the  money  the 
undersigned receives from this progress payment promptly to pay in full all the undersigned's laborers, 
subcontractors, materialmen, and suppliers for all work, materials, equipment, or combination of work, 
materials, and equipment that are the subject of this waiver and release.
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CONTRACTOR

                                                                                                  

Signed:                                                                       

Name:                                                                       

Title:                                                                       

Date:                                                                       
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6.2 NOTICE OF SUBSTANTIAL COMPLETION

OWNER WASHINGTON COUNTY
C/O: ELLIOTT TAYLOR
PUBLIC WORKS DEPARTMENT
111 EAST TABERNACLE
ST. GEORGE, UTAH 84770

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

Date:                                                                                                   

To:                                                                       

The Owner has considered your request for a Notice of Substantial Completion. You are hereby notified that 
this  project  is  substantially  complete according to the terms and conditions set  forth in the Contract  
Documents. Attached to this notice is the list of items (Final Punchlist) that need to be completed or 
corrected before final payment.

The Final Completion Inspection will be held on:                                                                                             . 
Commencement of warranties will begin on final acceptance of the Project.

You are required to return an acknowledged copy of this Notice of Substantial Completion to the Owner.

OWNER Washington County                                                                   

Signature:                                                                                     

Name:                                                                                     

Title:                                                                                     

ACCEPTANCE OF NOTICE

Receipt of the above Notice of Substantial Completion is hereby acknowledged

Dated this                          day of                                                            , 2026.

CONTRACTOR .                                           

Signature:                                                                                     

Name:                                                                                     

Title:                                                                                     
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6.3 FINAL ACCEPTANCE LETTER

OWNER WASHINGTON COUNTY
C/O: ELLIOTT TAYLOR
PUBLIC WORKS DEPARTMENT
111 EAST TABERNACLE
ST. GEORGE, UTAH 84770

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

Date:                                                                                                   

To the best of my knowledge, information, and belief, and on the basis of my observations, the Work has 
been completed in accordance with the terms and conditions of the Contract Documents [Agreement]. The 
entire balance, as shown on the attached Final Request for Payment, is due and payable.

Signature:                                                                                     

Name:                                                                                     

Title:                                                                                     

Check items that have been completed:

 Contractor’s Final Pay Request Form is attached with lien waivers from all sub-contractors and 
material suppliers, and with Waiver and Release Upon Final Payment (Payment Request).

 Letter of 1-year warranty written by Contractor.

 All Punchlist items are completed and accepted.

 Equipment start-up has been performed and observed.

 All warranties, guarantees, etc. for equipment and materials have been received, approved and 
submitted to the Owner.

 Operating manual, parts list, lists of products, maintenance manuals, operating tools and devices, 
maintenance materials, extra parts, etc. as required under the contract, have been submitted to the 
Owner.

 As-built drawings have been received, reviewed, approved and submitted to the Owner.
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6.4 CONTRACTOR CONDITIONAL WAIVER AND RELEASE -
UPON FINAL PAYMENT

OWNER WASHINGTON COUNTY
C/O: ELLIOTT TAYLOR
PUBLIC WORKS DEPARTMENT
111 EAST TABERNACLE
ST. GEORGE, UTAH 84770

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

Undersigned's Customer: Washington County                                                                   

Invoice/Payment Application No:                                                                                                  

Payment Amount:                                                                                                   

To the extent provided below, this document becomes effective as a release, and the undersigned is 
considered to waive any notice of lien or right under Utah Code Ann., Title 38, Chapter 1, Mechanics' Liens, 
or any bond right under Utah Code Ann., Title 14, Contractors' Bonds, or Section 63G-6-505, related to 
payment rights the undersigned has on the above described Property once:

(1) the undersigned endorses a check in the above referenced Payment Amount payable to the  
undersigned; and

(2) the check is paid by the depository institution on which it is drawn.

This waiver and release applies to the final payment for the work, materials, equipment, or combination of  
work, materials, and equipment furnished by the undersigned to the Property or to the Undersigned's 
Customer.

The  undersigned  warrants  that  the  undersigned  either  has  already  paid  or  will  use  the  money  the 
undersigned  receives  from the  final  payment  promptly  to  pay  in  full  all  the  undersigned's  laborers, 
subcontractors, materialmen, and suppliers for all work, materials, equipment, or combination of work, 
materials, and equipment that are the subject of this waiver and release.

CONTRACTOR

                                                                                                  

Signed:                                                                       

Name:                                                                       

Title:                                                                       

Date:                                                                       
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PART 7

REQUESTS FOR INFORMATION (RFI)

7.1 REQUEST FOR INFORMATION (RFI)

OWNER WASHINGTON COUNTY
C/O: ELLIOTT TAYLOR
PUBLIC WORKS DEPARTMENT
111 EAST TABERNACLE
ST. GEORGE, UTAH 84770

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

RFI NO:                                          DATE:                                                                          

TO:                                                                       FROM:                                                                       

REASON FOR REQUEST PROBABLE EFFECT

  Insufficient Information   Increase/Decrease Cost - Amount: $                                                      

  Conflict   Increase/Decrease Time - Days:                                                         

  Alternate Proposal   No Change

  Other   Unknown

DRAWING NO:                               DETAIL NO:                                      SPEC SECTION:                                      

INFORMATION NEEDED:                                                                                                                                         

                                                                                                                                                                                      

                                                                                                                                                                                      

                                                                                                                                                                                      

SUGGESTED RESOLUTION:                                                                                                                                   
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REQUIRED REPONSE DATE:                                                SUBMITTED BY:                                                     

PROCEED WITH THESE INSTRUCTIONS:                                                                                             

                                                                                                                                                                        

                                                                                                                                                                        

                                                                                                                                                                        

                                                        

REPONSE DATE:                           RESPONSE BY:                                          ATTACHMENTS:                        
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PART 8

CHANGE ORDERS

8.1 CHANGE ORDER

OWNER WASHINGTON COUNTY
C/O: ELLIOTT TAYLOR
PUBLIC WORKS DEPARTMENT
111 EAST TABERNACLE
ST. GEORGE, UTAH 84770

PROJECT CONSTRUCTION OF FLOOD MITIGATION INFRASTRUCTURE AT LEGACY PARK

CHANGE NO:                                                             DATE:                                                                          

CONTRACTOR:                                                                                                                                                          

The following changes are hereby made to the Contract Documents:

ITEM 1 Justification:

ITEM 2 Justification:

ITEM 3 Justification:

ITEM 4 Justification:

CHANGE TO CONTRACT PRICE
Original Contract Price $                                                      

Current Contract Price adjusted by previous Change Orders $                                                      
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The Contract Price due to this Change Order will be                        $                                                      

The new Contract Price including this Change Order will be $                                                      

CHANGE TO CONTRACT TIME
The Contract Time due to this Change Order will be                                       adding                calendar days.

The date for completion of all Work will be                                                                                  .

APPROVALS
ENGINEER:                                                                                                                 

CONTRACTOR:                                                                                                                 

OWNER:                                                                                                                 
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RFP – Legacy Park Flood Mitigation Infrastructure 

Project Description, Specifications, and Estimated Quantities 

 

Project Description: Construct detention basin and earthen channels to mitigate excess 
floodwater and prevent damage to the public roadway and Legacy Park facilities. All property 
where project will take place is Washington County owned property. Excavated material may be 
left on site. 

Project Timeline: 30 – 45 days 

Detention Basin: Estimated quantities are assuming all excavation is fill. Use natural topography 
where appropriate. On site conditions include interbedded gypsum making it unsuitable for 
structural fill of embankments. The primary embankment will used as primary outflow, 
emergency spillway, and permanent access for Legacy Park staff to the manure storage area. 

 

Estimated Capacity:    135,000 𝑓𝑓𝑓𝑓3 – 140,000 𝑓𝑓𝑓𝑓3 

Bottom Slope Dimensions:   160’ L x 140’ W 

Top Slope Dimensions:  195’ L x 174’ W 

Embankment Height:   5’ 

Embankment Slope:   3:1 

Primary Embankment Width:  19’ 

Secondary Embankment Width: 8’ 

Embankment Volume (Fill):  3403 𝑦𝑦𝑦𝑦3 

Core Gradation:   A-2-6, A-2-7 

Shell Gradation:   A-1-a, A-1-b  A-2-4, A-2-5 acceptable 

Basin Slope:    1% - 2% 

Inflow 1:    24” CMP w/end sections – 60’ 

Inflow 2:    24” CMP w/end sections – 60’ 

Outflow 1:    24” CMP multi-stage outlet to mitered cut – 60’  

Outflow 2:    Spillway 

Spillway Detail:   35’ L x 19’ W – 4” 4000psi min. 12” x 12” #4 rebar 

Concrete Pad:    9 𝑦𝑦𝑦𝑦3 

Grouted Rip-Rap:   15 𝑦𝑦𝑦𝑦3 

Erosion Control Area Rip-Rap 32 𝑦𝑦𝑦𝑦3 

EXHIBIT A



Channeling: A channel must be cut into existing pushed fill both above and below the 
constructed detention basin. Elevations must be shot. This will be discussed at the pre-bid 
meeting on-site. 

 

Channel 1 Run: ~ 450’ 

Channel 2 Run: ~ 200’ 

 

 

Drawings: Sheet 1 – Project Site Location 

  Sheet 2 – Detention Basin Plan View w/Imagery  – 1”:25’ 

  Sheet 3 – Detention Basin Plan View w/o Imagery  – 1”:25’ 

  Sheet 4 – Detention Basin Cross Section  – NTS 

  Sheet 5 – Driveway/Spillway Cross Section  – NTS   

 



LP Flood Mitigation Infrastructure

DISCLAIMER: The information shown on this map was compiled from different GIS sources. The land base and 
facility information on this map is for display purposes only and should not be relied upon without independent 
verification as to its accuracy. Washington County, Utah will not be held responsible for any claims, losses or 
damages resulting from the use of this map.
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EXHIBIT B

MEASUREMENT AND PAYMENT SPECIFICATIONS

Item 1: Mobilization / Demobilization (Unit: LS)

 Measurement: This item is measured on a lump sum basis.
 Payment: Payment shall be full compensation for all operations necessary for moving 

personnel, equipment, supplies, and incidentals to and from the project site; 
establishing temporary field storage; and all other work required before beginning and 
after completing the project. Payment will be distributed as 50% upon verified 
mobilization to the site and 50% upon complete demobilization and clean facility sign-
off.

Item 2: SWPPP Compliance & Erosion Control (Unit: LS)

 Measurement: This item is measured on a lump sum basis.
 Payment: Payment shall be full compensation for furnishing, installing, maintaining, and 

removing all temporary erosion and sediment control measures (such as silt fences, 
straw wattles, rock check dams, and a stabilized construction gravel tracking pad) in 
compliance with local regulations. Payment will be made on a monthly prorated 
percentage based on the overall progress of the contract.

Item 3: Dust Control & Watering (Unit: LS)

 Measurement: This item is measured on a lump sum basis.
 Payment: Payment shall be full compensation for furnishing all labor, equipment, water, 

and water trucks necessary to prevent dust nuisances on-site and on surrounding 
county parcels during construction hours. Paid incrementally based on contract project 
progress.

Item 4: Clearing, Grubbing & Demolition (Unit: LS)

 Measurement: This item is measured on a lump sum basis.
 Payment: Payment shall be full compensation for removing and legally disposing of all 

surface vegetation, brush, rubbish, organic topsoil stripping, and obstacles within the 
designated basin limits. Paid upon full completion of clearing operations.
Item 5: Detention Excavation / Cut (Unit: CY)

 Measurement: Measured by the cubic yard based on certified truck load counts 
compiled daily on-site. The total paid volume shall be calculated by taking the certified 
loose volume of the hauling vehicles and applying a 0.80 conversion factor (Swell 
Factor Adjustment) to reduce the loose truck volume back to compacted bank cubic 
yards.

 Payment: Price per cubic yard includes all labor, equipment, and tools necessary to 
excavate the native material to design grades. No payment will be made for loads 



that are not verified in writing by the designated Public Works inspector at the 
time of loading.

Item 6: On-Site Stockpiling (Unit: CY)

 Measurement: Measured by the cubic yard based on the identical certified bank cubic 
yard volumes calculated and approved under Item 5.

 Payment: Payment includes hauling, placing, tracking, and shaping the excavated 
material at the designated on-site stockpile location. The final payment quantity for 
stockpiling shall exactly match the verified excavation quantity from Item 5, 
preventing separate disputes over loose versus compacted volume at the stockpile site.

Item 7: 6" Rip Rap 12" Deep (Erosion Control Areas) (Unit: SF)

 Measurement: Measured by the square foot of surface area covered, verified by field 
measurements of the completed, stabilized layout.

 Payment: Payment includes all excavation, grading, furnishing and placing underlying 
geotextile filter fabric, and placing the 6" rock rip rap to a uniform 12" depth.

Item 8: Imported Embankment Structural Fill / Compaction (Unit: CY)

 Measurement: Measured by the cubic yard of compacted fill in place, calculated by 
cross-sections comparing the pre-fill subgrade survey to the final design embankments.

 Payment: Payment shall be full compensation for sourcing, commercial purchasing, 
hauling, placing, moisture-conditioning, and compacting select, low-sulfate structural fill 
material in lifts to the specified density (e.g., 95% Modified Proctor) to construct the 
basin berms.

Item 9: 24" CMP Culvert (Unit: LF)

 Measurement: Measured along the centerline of the pipe by the linear foot from end 
section to end section.

 Payment: Payment includes trench excavation, trench dewatering, pipe bedding 
material, furnishing and laying the 24" CMP pipe, and backfilling and compacting the 
trench line to specification.

Item 10: Anti-Seep Collar (Unit: EA)

 Measurement: Measured per individual unit installed.
 Payment: Payment includes providing and sealing the specified structural anti-seep 

collars to the outer diameter of the 24" CMP barrel within the embankment zone to 
eliminate piping paths.

Item 11: Pipe End Section (Unit: EA)



 Measurement: Measured per individual unit installed.
 Payment: Payment includes furnishing and installing the flared metal end sections 

connected tightly to the 24" CMP culvert ends, including necessary hardware.
Item 12: Spillway (Grouted Rip-Rap Apron Inner/Outer Toeslope) (Unit: SF)

 Measurement: Measured by the square foot of finished, grouted surface area.
 Payment: Payment includes subgrade grading, laying the geotextile backing, placing 

rip-rap stone, and mixing, pouring, and finishing the cement grout matrix completely 
between stones to line the emergency spillway overflows.

Item 13: 3'x3' Precast /w Grate (Unit: EA)

 Measurement: Measured per individual unit installed.
 Payment: Payment includes excavation, subgrade prep, setting the precast catch basin 

structure, sealing pipe penetrations, and installing the heavy-duty traffic-rated metal 
grate.

Item 14: Multi-Stage Outlet (Unit: LS)

 Measurement: Measured on a lump sum basis.
 Payment: Payment shall be complete full compensation for fabricating and installing the 

custom multi-stage stormwater drawdown structure, including the core vault, weir 
plates, precision-cut orifice openings, trash racks, debris screens, and anchors as 
specified in the engineering calculations.

Item 15: Concrete Pad (Driving Surface / Spillway Top) (Unit: LS)

 Measurement: Measured on a lump sum basis.
 Payment: Payment includes subgrade compaction, formwork, steel reinforcement 

placement, and pouring and curing the structural concrete surface designed for vehicle 
access or spillway top-armor.

Item 16: Channel Cutting (Unit: LF)

 Measurement: Measured by the linear foot along the centerline of the cut inflow/outflow 
channels.

 Payment: Payment includes shaping, carving, grading, and removing excess material 
to establish the open conveyance channels leading to or from the basin.

Item 17: Hydroseeding w/ Native Mix (Unit: LS)

 Measurement: Measured on a lump sum basis.
 Payment: Payment includes furnishing and spraying the seed mix, fiber mulch tackifier, 

and nutrients over all disturbed earth surfaces. Final 20% of this line item payment 
will be withheld until a uniform 70% perennial growth density is verified.



Item 18: Misc. Parts, Fittings, Connections, and Tie-Ins (Unit: LS)

 Measurement: Measured on a lump sum basis.
 Payment: Blanket item to cover minor miscellaneous hardware, bands, couplings, 

water-tight gaskets, and adaptation connections required to marry various structural 
pipe items together into a continuous operational system.



EXHIBIT C

SPECIAL PROVISIONS

Clause SP-01: Verification and Approval of Daily Haul Logs

The Contractor shall maintain a daily, running haul log tracking all material excavated 
and stockpiled under Item 5 and Item 6. The format of the log table shall be provided by 
the Contractor and approved by the County Engineer prior to the start of excavation. At 
the conclusion of each working day, the Contractor’s field foreman and the 
Municipality’s designated inspector shall jointly review, verify, and sign the daily log 
sheet. Any truckloads or volumes not documented on a signed daily log sheet 
within 24 hours of execution will be permanently excluded from payment.

Clause SP-02: Hauling Vehicle Capacity Standards ("Struck Full")

For the purposes of load-count volume measurement, all hauling vehicles utilized by the 
Contractor must be loaded to their maximum, level water-line capacity, referred to as 
"struck full." The capacity of each truck (in loose cubic yards) shall be verified by the 
Public Works Inspector before haul operations begin. If the Inspector determines that a 
vehicle is consistently arriving at the stockpile area partially loaded, the Municipality 
reserves the right to reject the load entirely or apply a proportional deduction to the 
loose yardage count for that specific vehicle trip.

Clause SP-03: Embankment Compaction and Quality Control Testing

All imported structural embankment fill (Item 8) shall be placed in uniform, loose lifts not 
exceeding 6 inches in thickness. Each lift shall be moisture-conditioned to within +/- 2% 
of optimum moisture content and compacted to a minimum of 95% of the Maximum 
Dry Density as determined by ASTM D1557 (Modified Proctor) before the next lift is 
placed.

The Municipality will hire and pay for an independent, certified third-party testing 
laboratory to perform field density testing (via nuclear gauge) to verify compliance on 
every lift. The Contractor shall cooperate fully with the testing technician. If any field 
density test falls below the required 95% compaction threshold, the Contractor 
shall, at their sole expense, scarify, moisture-condition, re-compact, and pay for 
all subsequent re-testing of the failed area until the 95% standard is successfully 
achieved and approved by the Public Works Engineer.


