

**MANGANESE ROAD CULVERT PROJECT  
BID RESULTS**

14 November 2019

Manganese Road Culvert Project				PCI		JP Excavating, Inc		Terry Brotherson Excavating	
	ITEM	QTY		UNIT \$	TOTAL PRICE	UNIT \$	TOTAL PRICE	UNIT \$	TOTAL PRICE
1	Mobilization & Removals	1	LS	5,000.00	\$5,000.00	5,500.00	\$5,500.00	\$11,888.00	\$11,888.00
2	Salvage & Reconstruction of Existing 8' X 8' Concrete Box Culvert	80	LF	387.00	\$30,960.00	400.00	\$32,000.00	\$357.60	\$28,608.00
3	Installation of On-Site Fill Material	2,100	CY	3.00	\$6,300.00	11.00	\$23,100.00	\$13.00	\$27,300.00
4	Installation of Rock Riprap Wingwalls	352	CY	19.00	\$6,688.00	30.00	\$10,560.00	\$15.00	\$5,280.00
<b>TOTAL BID AMOUNT</b>				<b>\$</b>	<b>48,948.00</b>	<b>\$</b>	<b>71,160.00</b>	<b>\$</b>	<b>73,076.00</b>

Manganese Road Culvert Project				Valley Underground		Munford General Contracting		Feller Enterprises, LLC	
	ITEM	QTY		UNIT \$	TOTAL PRICE	UNIT \$	TOTAL PRICE	UNIT \$	TOTAL PRICE
1	Mobilization & Removals	1	LS	20,500.00	\$20,500.00	20,002.00	\$20,002.00	\$15,000.00	\$15,000.00
2	Salvage & Reconstruction of Existing 8' X 8' Concrete Box Culvert	80	LF	287.50	\$23,000.00	325.00	\$26,000.00	\$400.00	\$32,000.00
3	Installation of On-Site Fill Material	2,100	CY	10.50	\$22,050.00	13.55	\$28,455.00	\$15.00	\$31,500.00
4	Installation of Rock Riprap Wingwalls	352	CY	25.00	\$8,800.00	49.15	\$17,300.80	\$45.00	\$15,840.00
<b>TOTAL BID AMOUNT</b>				<b>\$</b>	<b>74,350.00</b>	<b>\$</b>	<b>91,757.80</b>	<b>\$</b>	<b>94,340.00</b>

**MANGANESE ROAD CULVERT PROJECT  
BID RESULTS**

14 November 2019

Manganese Road Culvert Project				Meadow Valley		VanCon	
	ITEM	QTY		UNIT \$	TOTAL PRICE	UNIT \$	TOTAL PRICE
1	Mobilization & Removals	1	LS	29,800.00	\$29,800.00	109,000.00	\$109,000.00
2	Salvage & Reconstruction of Existing 8' X 8' Concrete Box Culvert	80	LF	400.00	\$32,000.00	500.00	\$40,000.00
3	Installation of On-Site Fill Material	2,100	CY	28.00	\$58,800.00	20.00	\$42,000.00
4	Installation of Rock Riprap Wingwalls	352	CY	57.00	\$20,064.00	75.00	\$26,400.00
<b>TOTAL BID AMOUNT</b>				<b>\$</b>	<b>140,664.00</b>	<b>\$</b>	<b>217,400.00</b>